
 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 08/27/04 
                                                                                                                   PAGE : 111 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,997,281.88                                                  ROUTE : DIXON ROAD 
     CALL ORDER   : 111                     CONTRACT ID : R -22345-B                   COUNTIES : HOWARD 
     LETTING DATE : 08/17/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
                                          CONTRACT TIME : 07/30/05  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 9934033 
                                                                                                  8334002 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1139301     E & B PAVING, INC.                                                     $  3,989,515.29     100.0000% 
==================================================================================================================================== 
                                          |(1) 35-1139301              |                            |                 
                                          |E & B PAVING, INC.          |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   PAVEMENT REPLACEMENT                                                 
                                          |                            |                            | 
0001 105-06845                        LUMP|   79500.00000      79500.00|                            | 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07039                 8.000  MOS |    2600.00000      20800.00|                            | 
  FIELD OFFICE, B                         |                            |                            | 
0003 106-03285                 1.000  DOL |       1.00000          1.00|                            | 
  FAILED MATERIAL                         |                            |                            | 
0004 106-03289                 1.000  DOL |       1.00000          1.00|                            | 
  QUALITY ASSURANCE ADJUSTMENT            |                            |                            | 
0005 110-01001                        LUMP|  199450.00000     199450.00|                            | 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0006 201-52370                        LUMP|   30000.00000      30000.00|                            | 
  CLEARING RIGHT OF WAY                   |                            |                            | 
0007 202-02240              6181.000  SYS |       8.20000      50684.20|                            | 
  PAVEMENT REMOVAL                        |                            |                            | 
0008 202-02240              1227.000  SYS |       5.00000       6135.00|                            | 
  PAVEMENT REMOVAL , TEMPORARY            |                            |                            | 
0009 202-52710                11.000  SYS |      36.50000        401.50|                            | 
  SIDEWALK, CONCRETE, REMOVE              |                            |                            | 
0010 202-96133              3003.000  LFT |       7.90000      23723.70|                            | 
  PIPE, REMOVE                            |                            |                            | 
0011 203-02000             17766.000  CYS |      14.25000     253165.50|                            | 
  EXCAVATION, COMMON                      |                            |                            | 
0012 203-02070              1739.000  CYS |       7.20000      12520.80|                            | 
  BORROW                                  |                            |                            | 
0013 205-06931                10.000  TON |      80.00000        800.00|                            | 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                            |                            | 
0014 205-06933                26.000  EACH|      50.00000       1300.00|                            | 
  TEMPORARY DITCH INLET PROTECTION        |                            |                            | 
0015 205-06934                 5.000  TON |     640.00000       3200.00|                            | 
  TEMPORARY MULCHING                      |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,997,281.88                                                  ROUTE : DIXON ROAD 
     CALL ORDER   : 111                     CONTRACT ID : R -22345-B                   COUNTIES : HOWARD 
     LETTING DATE : 08/17/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1139301              |                            |                 
                                          |E & B PAVING, INC.          |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0016 205-06936                12.000  TON |      85.00000       1020.00|                            | 
  TEMPORARY SEDIMENT TRAP                 |                            |                            | 
0017 205-06937              5507.000  LFT |       1.30000       7159.10|                            | 
  TEMPORARY SILT FENCE                    |                            |                            | 
0018 207-07498             29119.000  SYS |       4.00000     116476.00|                            | 
  SUBGRADE TREATMENT, TYPE A              |                            |                            | 
0019 211-07454              7015.000  CYS |      23.00000     161345.00|                            | 
  STRUCTURE BACKFILL                      |                            |                            | 
0020 301-07448              1316.000  TON |      29.50000      38822.00|                            | 
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            | 
0021 303-07449                22.000  TON |      32.00000        704.00|                            | 
  COMPACTED AGGREGATE, NO. 73             |                            |                            | 
0022 304-07491                15.000  TON |     200.00000       3000.00|                            | 
  HMA PATCHING, TYPE C                    |                            |                            | 
0023 304-07492               349.000  TON |      70.00000      24430.00|                            | 
  WIDENING WITH HMA, TYPE A               |                            |                            | 
0024 304-07494              6564.000  TON |      45.00000     295380.00|                            | 
  WIDENING WITH HMA, TYPE C               |                            |                            | 
0025 306-08043              1293.000  SYS |       5.60000       7240.80|                            | 
  MILLING, TRANSITION                     |                            |                            | 
0026 401-07332               256.000  TON |      55.00000      14080.00|                            | 
  QC/QA-HMA, 1, 76, SURFACE, 9.5 mm       |                            |                            | 
0027 401-07334              2493.000  TON |      55.00000     137115.00|                            | 
  QC/QA-HMA, 3, 76, SURFACE, 9.5 mm       |                            |                            | 
0028 401-07401               426.000  TON |      52.00000      22152.00|                            | 
  QC/QA-HMA, 1, 76, INTERMEDIATE, 19.0 mm |                            |                            | 
0029 401-07403              4068.000  TON |      44.00000     178992.00|                            | 
  QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm |                            |                            | 
0030 401-07422              1188.000  TON |      47.00000      55836.00|                            | 
  QC/QA-HMA, 1, 64, BASE, 19.0 mm         |                            |                            | 
0031 401-07424              6922.000  TON |      42.00000     290724.00|                            | 
  QC/QA-HMA, 3, 64, BASE, 19.0 mm         |                            |                            | 
0032 401-07429              4204.000  TON |      38.00000     159752.00|                            | 
  QC/QA-HMA, 5, 76, INTERMEDIATE, C19 mm  |                            |                            | 
0033 402-07452              1315.000  TON |      46.00000      60490.00|                            | 
  HMA, TYPE C, WEDGE AND LEVEL            |                            |                            | 
0034 402-07453               333.000  TON |      45.00000      14985.00|                            | 
  HMA FOR TEMPORARY PAVEMENT              |                            |                            | 
0035 406-05520                30.000  TON |     185.00000       5550.00|                            | 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0036 604-07901               136.000  SYS |     255.00000      34680.00|                            | 
  CURB RAMP, CONCRETE, G                  |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,997,281.88                                                  ROUTE : DIXON ROAD 
     CALL ORDER   : 111                     CONTRACT ID : R -22345-B                   COUNTIES : HOWARD 
     LETTING DATE : 08/17/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1139301              |                            |                 
                                          |E & B PAVING, INC.          |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0037 604-07902               160.000  SYS |     158.00000      25280.00|                            | 
  CURB RAMP, CONCRETE, H                  |                            |                            | 
0038 604-91531              3139.000  SYS |      32.40000     101703.60|                            | 
  SIDEWALK, CONCRETE, 4 IN.               |                            |                            | 
0039 605-06120               367.000  LFT |      29.70000      10899.90|                            | 
  CURB, CONCRETE                          |                            |                            | 
0040 605-06155              9693.000  LFT |      11.00000     106623.00|                            | 
  CURB AND GUTTER, CONCRETE, MODIFIED     |                            |                            | 
0041 605-96305               657.000  LFT |      11.00000       7227.00|                            | 
  CURB AND GUTTER, CONCRETE, DEPRESSED    |                            |                            | 
0042 605-97937               109.000  LFT |      29.00000       3161.00|                            | 
  CURB AND GUTTER, CONCRETE, ROLL         |                            |                            | 
0043 610-07486              2662.000  TON |      70.00000     186340.00|                            | 
  HMA FOR APPROACHES, TYPE A              |                            |                            | 
0044 611-05330              3090.000  SYS |      38.30000     118347.00|                            | 
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                            |                            | 
  6 IN.                                   |                            |                            | 
0045 611-06497                11.000  EACH|     140.00000       1540.00|                            | 
  MAILBOX ASSEMBLY, SINGLE                |                            |                            | 
0046 611-06498                 2.000  EACH|     180.00000        360.00|                            | 
  MAILBOX ASSEMBLY, DOUBLE                |                            |                            | 
0047 615-06490                21.000  EACH|     125.00000       2625.00|                            | 
  RIGHT OF WAY MARKER                     |                            |                            | 
0048 615-06505                 8.000  EACH|     475.00000       3800.00|                            | 
  MONUMENT, B                             |                            |                            | 
0049 615-06527                 1.000  EACH|     375.00000        375.00|                            | 
  MONUMENT, SECTION CORNER                |                            |                            | 
0050 616-02320                28.000  SYS |      25.00000        700.00|                            | 
  GEOTEXTILES                             |                            |                            | 
0051 616-06405                 8.000  TON |      85.00000        680.00|                            | 
  RIPRAP, REVETMENT                       |                            |                            | 
0052 621-01004                 4.000  EACH|     225.00000        900.00|                            | 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  SEEDING                                 |                            |                            | 
0053 621-06545                 1.000  TON |     715.00000        715.00|                            | 
  FERTILIZER                              |                            |                            | 
0054 621-06557               149.000  LBS |       3.61000        537.89|                            | 
  SEED MIXTURE, T                         |                            |                            | 
0055 621-06565                 1.000  TON |     546.00000        546.00|                            | 
  MULCHING MATERIAL                       |                            |                            | 
0056 621-06567                24.000  MG  |       5.00000        120.00|                            | 
  WATER                                   |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,997,281.88                                                  ROUTE : DIXON ROAD 
     CALL ORDER   : 111                     CONTRACT ID : R -22345-B                   COUNTIES : HOWARD 
     LETTING DATE : 08/17/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1139301              |                            |                 
                                          |E & B PAVING, INC.          |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0057 621-06575             10761.000  SYS |       6.26000      67363.86|                            | 
  SODDING, NURSERY                        |                            |                            | 
0058 715-05048             11478.000  LFT |       4.14000      47518.92|                            | 
  PIPE, TYPE 4, CIRCULAR, 6 IN.           |                            |                            | 
0059 715-05049               100.000  LFT |      18.00000       1800.00|                            | 
  PIPE, TYPE 4, CIRCULAR, 8 IN.           |                            |                            | 
0060 715-05051               100.000  LFT |      20.00000       2000.00|                            | 
  PIPE, TYPE 4, CIRCULAR, 10 IN.          |                            |                            | 
0061 715-05052               100.000  LFT |      22.00000       2200.00|                            | 
  PIPE, TYPE 4, CIRCULAR, 12 IN.          |                            |                            | 
0062 715-05053                30.000  LFT |      13.48000        404.40|                            | 
  PIPE, UNDERDRAIN OUTLET, 6 IN.          |                            |                            | 
0063 715-05149              2604.000  LFT |      30.00000      78120.00|                            | 
  PIPE, TYPE 2, CIRCULAR, 12 IN.          |                            |                            | 
0064 715-05151              1956.000  LFT |      30.00000      58680.00|                            | 
  PIPE, TYPE 2, CIRCULAR, 15 IN.          |                            |                            | 
0065 715-05152              1296.500  LFT |      33.00000      42784.50|                            | 
  PIPE, TYPE 2, CIRCULAR, 18 IN.          |                            |                            | 
0066 715-05154              1993.000  LFT |      40.00000      79720.00|                            | 
  PIPE, TYPE 2, CIRCULAR, 24 IN.          |                            |                            | 
0067 715-05156               975.000  LFT |      58.00000      56550.00|                            | 
  PIPE, TYPE 2, CIRCULAR, 30 IN.          |                            |                            | 
0068 715-05169               187.000  LFT |      35.00000       6545.00|                            | 
  PIPE, TYPE 3, CIRCULAR, 15 IN.          |                            |                            | 
0069 715-46005                 8.000  EACH|     265.00000       2120.00|                            | 
  PIPE END SECTION, 15 IN.                |                            |                            | 
0070 715-46020                 1.000  EACH|     350.00000        350.00|                            | 
  PIPE END SECTION, 24 IN.                |                            |                            | 
0071 715-46030                 1.000  EACH|     475.00000        475.00|                            | 
  PIPE END SECTION, 30 IN.                |                            |                            | 
0072 718-52610              1035.000  CYS |      45.75000      47351.25|                            | 
  AGGREGATE FOR UNDERDRAINS               |                            |                            | 
0073 718-99153             13277.000  SYS |       1.06000      14073.62|                            | 
  GEOTEXTILES FOR UNDERDRAIN              |                            |                            | 
0074 720-45005                 1.000  EACH|    1000.00000       1000.00|                            | 
  INLET, A2                               |                            |                            | 
0075 720-45030                 3.000  EACH|    1500.00000       4500.00|                            | 
  INLET, E7                               |                            |                            | 
0076 720-45035                 1.000  EACH|    1500.00000       1500.00|                            | 
  INLET, F7                               |                            |                            | 
0077 720-45045                24.000  EACH|    1600.00000      38400.00|                            | 
  INLET, J10                              |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,997,281.88                                                  ROUTE : DIXON ROAD 
     CALL ORDER   : 111                     CONTRACT ID : R -22345-B                   COUNTIES : HOWARD 
     LETTING DATE : 08/17/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1139301              |                            |                 
                                          |E & B PAVING, INC.          |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0078 720-45055                26.000  EACH|    1600.00000      41600.00|                            | 
  INLET, M10                              |                            |                            | 
0079 720-45235                 3.000  EACH|    1500.00000       4500.00|                            | 
  CATCH BASIN, E7                         |                            |                            | 
0080 720-45270                11.000  EACH|    1100.00000      12100.00|                            | 
  PIPE CATCH BASIN, 18 IN.                |                            |                            | 
0081 720-45410                32.000  EACH|    1800.00000      57600.00|                            | 
  MANHOLE, C4                             |                            |                            | 
0082 720-45431                 2.000  EACH|    3500.00000       7000.00|                            | 
  MANHOLE, J                              |                            |                            | 
0083 720-91352                 1.000  EACH|    1500.00000       1500.00|                            | 
  CATCH BASIN, F7                         |                            |                            | 
0084 720-94157                 2.000  EACH|    1800.00000       3600.00|                            | 
  MANHOLE, C                              |                            |                            | 
0085 720-94208                 3.000  EACH|    1800.00000       5400.00|                            | 
  MANHOLE, C10                            |                            |                            | 
0086 720-95422                 4.000  EACH|    3500.00000      14000.00|                            | 
  MANHOLE, J4                             |                            |                            | 
0087 720-98174                 5.000  EACH|    1600.00000       8000.00|                            | 
  INLET, B15                              |                            |                            | 
0088 720-98555                 3.000  EACH|    1600.00000       4800.00|                            | 
  INLET, C15                              |                            |                            | 
0089 720-98687                12.000  EACH|    1700.00000      20400.00|                            | 
  CATCH BASIN, M10                        |                            |                            | 
0090 720-99417                 3.000  EACH|    1800.00000       5400.00|                            | 
  CATCH BASIN, C15                        |                            |                            | 
0091 801-04308                 6.000  EACH|     375.00000       2250.00|                            | 
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            | 
0092 801-06203              2460.000  LFT |       1.00000       2460.00|                            | 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                            |                            | 
0093 801-06207             10025.000  LFT |       0.85000       8521.25|                            | 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  4 IN.                                   |                            |                            | 
0094 801-06577                46.000  LFT |      20.00000        920.00|                            | 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  24 IN.                                  |                            |                            | 
0095 801-06625                20.000  EACH|     125.00000       2500.00|                            | 
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            | 
0096 801-06640                26.000  EACH|     175.00000       4550.00|                            | 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0097 801-06645                11.000  EACH|      65.00000        715.00|                            | 
  CONSTRUCTION SIGN, B                    |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,997,281.88                                                  ROUTE : DIXON ROAD 
     CALL ORDER   : 111                     CONTRACT ID : R -22345-B                   COUNTIES : HOWARD 
     LETTING DATE : 08/17/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1139301              |                            |                 
                                          |E & B PAVING, INC.          |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0098 801-06775                        LUMP|  125000.00000     125000.00|                            | 
  MAINTAINING TRAFFIC                     |                            |                            | 
0099 801-07119               219.000  LFT |      24.00000       5256.00|                            | 
  BARRICADE, III-B                        |                            |                            | 
0100 802-05701               214.000  LFT |      11.53000       2467.42|                            | 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            | 
  BASE                                    |                            |                            | 
0101 802-05702                46.000  LFT |      10.79000        496.34|                            | 
  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                            |                            | 
  BASE                                    |                            |                            | 
0102 802-76025               203.000  SFT |      15.36000       3118.08|                            | 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            | 
  LEGEND, 0.080 IN. THICKNESS             |                            |                            | 
0103 802-76035                22.000  SFT |      15.87000        349.14|                            | 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            | 
  LEGEND, 0.100 IN. THICKNESS             |                            |                            | 
0104 802-76045                31.000  SFT |      16.90000        523.90|                            | 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            | 
  LEGEND, 0.125 IN. THICKNESS             |                            |                            | 
0105 802-96121                 4.000  EACH|     177.85000        711.40|                            | 
  PEDSTRIAN PUSH BUTTON AND SIGN.         |                            |                            | 
0106 805-01815                 8.000  EACH|    1843.14000      14745.12|                            | 
  SIGNAL SUPPORT FOUNDATION, 3 FT. X 12   |                            |                            | 
  FT.                                     |                            |                            | 
0107 805-01842                15.000  EACH|     863.04000      12945.60|                            | 
  HANDHOLE, SIGNAL                        |                            |                            | 
0108 805-02152                 4.000  EACH|     463.26000       1853.04|                            | 
  PEDESTRIAN SIGNAL HEAD WITH             |                            |                            | 
  INTERNATIONAL SYMBOLS, 18 IN.           |                            |                            | 
0109 805-06592              3182.000  LFT |      15.50000      49321.00|                            | 
  CONDUIT, STEEL, GALVANIZED, 2 IN.       |                            |                            | 
0110 805-78100                 2.000  EACH|    8400.55000      16801.10|                            | 
  CONTROLLER AND CABINET, MENU DRIVEN, 8  |                            |                            | 
  PHASE                                   |                            |                            | 
0111 805-78205                 8.000  EACH|     535.31000       4282.48|                            | 
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED,|                            |                            | 
   AMBER, GREEN                           |                            |                            | 
0112 805-78230                 8.000  EACH|     818.56000       6548.48|                            | 
  TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED,|                            |                            | 
   AMBER, GREEN, AMBER ARROW, GREEN ARROW |                            |                            | 
0113 805-78415                 8.000  EACH|    1104.08000       8832.64|                            | 
  SPAN, CATENARY, AND TETHER              |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 08/27/04 
                                                                                                                   PAGE : 111 -7 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,997,281.88                                                  ROUTE : DIXON ROAD 
     CALL ORDER   : 111                     CONTRACT ID : R -22345-B                   COUNTIES : HOWARD 
     LETTING DATE : 08/17/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1139301              |                            |                 
                                          |E & B PAVING, INC.          |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0114 805-78420                 8.000  EACH|     239.97000       1919.76|                            | 
  DISCONNECT HANGER                       |                            |                            | 
0115 805-78445                 2.000  EACH|     574.53000       1149.06|                            | 
  SIGNAL SERVICE                          |                            |                            | 
0116 805-78467                65.000  LFT |       2.33000        151.45|                            | 
  SIGNAL CABLE, 3C 8GA.                   |                            |                            | 
0117 805-78470              8777.000  LFT |       0.15000       1316.55|                            | 
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                            |                            | 
0118 805-78485              1050.000  LFT |       1.81000       1900.50|                            | 
  SIGNAL CABLE, 5C 14GA.                  |                            |                            | 
0119 805-78490              2241.000  LFT |       1.97000       4414.77|                            | 
  SIGNAL CABLE, 7C 14GA.                  |                            |                            | 
0120 805-78510              5279.000  LFT |       1.17000       6176.43|                            | 
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                            |                            | 
0121 805-78784                 9.000  EACH|     125.12000       1126.08|                            | 
  LOOP DETECTOR DELAY AMPLIFIER, 1 CHANNEL|                            |                            | 
0122 805-78785                23.000  EACH|     769.04000      17687.92|                            | 
  SIGNAL DETECTOR HOUSING                 |                            |                            | 
0123 805-78795              2774.000  LFT |       6.12000      16976.88|                            | 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            | 
0124 805-78925                 2.000  EACH|    1163.26000       2326.52|                            | 
  CONTROLLER CABINET FOUNDATION, P1       |                            |                            | 
0125 805-81032                 8.000  EACH|    2726.58000      21812.64|                            | 
  SIGNAL STRAIN POLE, STEEL, 30 FT.       |                            |                            | 
0126 805-92504                14.000  EACH|     210.90000       2952.60|                            | 
  LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL|                            |                            | 
0127 808-06701              2088.000  LFT |       0.30000        626.40|                            | 
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4   |                            |                            | 
  IN.                                     |                            |                            | 
0128 808-06703              1256.000  LFT |       0.30000        376.80|                            | 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.|                            |                            | 
0129 808-06713              2000.000  LFT |       0.35000        700.00|                            | 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            | 
0130 808-75245              8499.000  LFT |       0.30000       2549.70|                            | 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                            |                            | 
  IN.                                     |                            |                            | 
0131 808-75278               538.000  LFT |       1.55000        833.90|                            | 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  SOLID, YELLOW, CROSSHATCH LINE, 12 IN.  |                            |                            | 
0132 808-75297               328.000  LFT |       3.10000       1016.80|                            | 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  STOP LINE, 24 IN.                       |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 08/27/04 
                                                                                                                   PAGE : 111 -8 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,997,281.88                                                  ROUTE : DIXON ROAD 
     CALL ORDER   : 111                     CONTRACT ID : R -22345-B                   COUNTIES : HOWARD 
     LETTING DATE : 08/17/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1139301              |                            |                 
                                          |E & B PAVING, INC.          |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0133 808-75300               580.000  LFT |       0.90000        522.00|                            | 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  CROSSWALK LINE, 6 IN.                   |                            |                            | 
0134 808-75320                10.000  EACH|      59.00000        590.00|                            | 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            | 
0135 808-75325                 9.000  EACH|      85.00000        765.00|                            | 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, WORD (ONLY)              |                            |                            | 
0136 808-92027              2730.000  LFT |       1.10000       3003.00|                            | 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 8   |                            |                            | 
  IN.                                     |                            |                            | 
     SECTION TOTALS                       |             $  3,989,515.29|                            | 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $  3,989,515.29|                            | 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 08/27/04 
                                                                                                                   PAGE : 121 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,616,561.45                                                  ROUTE : 
     CALL ORDER   : 121                     CONTRACT ID : R -26447-A                   COUNTIES : MARION 
     LETTING DATE : 08/17/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
                                          CONTRACT TIME : 10/17/05  COMPLETION DATE 
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : B050010 
                                                                                                  B050010 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1151771     CALUMET ASPHALT PAVING CO. INC.                                        $  3,161,347.26     100.0000% 
   2   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $  3,367,100.00     106.5083% 
   3   35-1609544     SCHUTT-LOOKABILL CO                                                    $  3,371,546.59     106.6490% 
   4   35-0918397     RIETH RILEY CONSTRUCTION                                               $  3,391,700.00     107.2865% 
   5   35-1357381     O'MARA, DAVE CONTRACTOR                                                $  3,497,581.10     110.6357% 
   6   35-1139301     E & B PAVING, INC.                                                     $  3,650,000.00     115.4571% 
   7   35-1618530     AMERICAN CONTRACTING & SERVICES                                        $  3,692,754.25     116.8095% 
==================================================================================================================================== 
                                          |(1) 35-1151771              |(2) 35-1917625              |(3) 35-1609544     
                                          |CALUMET ASPHALT PAVING CO. I|MILESTONE CONTRACTORS, L.P. |SCHUTT-LOOKABILL CO          
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   ADDED TRAVEL LANES                                                   
                                          |                            |                            | 
0001 105-06845                        LUMP|   43000.00000      43000.00|   60203.60000      60203.60|   65920.00000       65920.00 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07040                15.000  MOS |    2000.00000      30000.00|    2856.47000      42847.05|    2225.80000       33387.00 
  FIELD OFFICE, C                         |                            |                            | 
0003 106-03285                 1.000  DOL |       1.00000          1.00|       1.00000          1.00|       1.00000           1.00 
  FAILED MATERIAL                         |                            |                            | 
0004 106-03289                 1.000  DOL |       1.00000          1.00|       1.00000          1.00|       1.00000           1.00 
  QUALITY ASSURANCE ADJUSTMENT            |                            |                            | 
0005 110-01001                        LUMP|  157000.00000     157000.00|  153143.00000     153143.00|  168577.33000      168577.33 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0006 201-52370                        LUMP|   60000.00000      60000.00|   62536.12000      62536.12|   32108.94000       32108.94 
  CLEARING RIGHT OF WAY                   |                            |                            | 
0007 202-02241               504.000  m   |       7.45000       3754.80|       7.60000       3830.40|       8.05000        4057.20 
  GUARDRAIL, REMOVE                       |                            |                            | 
0008 202-02278               691.000  m   |      10.00000       6910.00|      18.96000      13101.36|      11.42000        7891.22 
  CURB, CONCRETE, REMOVE                  |                            |                            | 
0009 202-51328                        LUMP|    8988.00000       8988.00|    5960.37000       5960.37|   57540.40000       57540.40 
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            | 
0010 202-52710               267.000  m2  |      11.00000       2937.00|      12.27000       3276.09|       9.65000        2576.55 
  SIDEWALK, CONCRETE, REMOVE              |                            |                            | 
0011 202-78515                        LUMP|    1000.00000       1000.00|    2236.73000       2236.73|    3753.00000        3753.00 
  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                            |                            | 
0012 202-91385                 1.000  EACH|     250.00000        250.00|     384.84000        384.84|     679.00000         679.00 
  INLET, REMOVE                           |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 08/27/04 
                                                                                                                   PAGE : 121 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,616,561.45                                                  ROUTE : 
     CALL ORDER   : 121                     CONTRACT ID : R -26447-A                   COUNTIES : MARION 
     LETTING DATE : 08/17/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1151771              |(2) 35-1917625              |(3) 35-1609544     
                                          |CALUMET ASPHALT PAVING CO. I|MILESTONE CONTRACTORS, L.P. |SCHUTT-LOOKABILL CO          
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0013 202-93741                 6.000  EACH|     125.00000        750.00|     127.55000        765.30|     135.00000         810.00 
  GUARD RAIL END TREATMENT, REMOVE        |                            |                            | 
0014 202-96133               140.000  m   |      45.00000       6300.00|      65.00000       9100.00|      10.73000        1502.20 
  PIPE, REMOVE                            |                            |                            | 
0015 203-02000              7997.000  m3  |      20.00000     159940.00|      24.90000     199125.30|      26.78000      214159.66 
  EXCAVATION, COMMON                      |                            |                            | 
0016 203-02070              3092.000  m3  |      16.00000      49472.00|       6.00000      18552.00|      19.06000       58933.52 
  BORROW                                  |                            |                            | 
0017 203-51223               371.000  m3  |       9.00000       3339.00|       9.40000       3487.40|       9.00000        3339.00 
  EXCAVATION, WATERWAY                    |                            |                            | 
0018 205-02231                40.000  m   |      90.00000       3600.00|      83.14000       3325.60|      32.87000        1314.80 
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            | 
  RIPRAP DITCH CHECK                      |                            |                            | 
0019 205-06932                12.000  m   |      29.50000        354.00|      30.10000        361.20|      31.86000         382.32 
  TEMPORARY CHECK DAM, STRAW BALES        |                            |                            | 
0020 205-06933                28.000  EACH|      54.00000       1512.00|      55.10000       1542.80|      58.32000        1632.96 
  TEMPORARY DITCH INLET PROTECTION        |                            |                            | 
0021 205-06937               622.000  m   |       5.10000       3172.20|       5.20000       3234.40|       5.51000        3427.22 
  TEMPORARY SILT FENCE                    |                            |                            | 
0022 206-51220               310.000  m3  |      94.85000      29403.50|      29.86000       9256.60|      94.85000       29403.50 
  EXCAVATION, WET                         |                            |                            | 
0023 207-07498             14804.000  m2  |       5.25000      77721.00|       8.36000     123761.44|       5.94000       87935.76 
  SUBGRADE TREATMENT, TYPE A              |                            |                            | 
0024 211-02060              1510.000  m3  |      15.00000      22650.00|      14.31000      21608.10|      23.13000       34926.30 
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            | 
0025 211-07454               393.000  m3  |      30.21000      11872.53|      42.08000      16537.44|      30.21000       11872.53 
  STRUCTURE BACKFILL                      |                            |                            | 
0026 303-07662                 1.000  Mg  |     200.00000        200.00|     182.59000        182.59|     200.00000         200.00 
  STONE                                   |                            |                            | 
0027 303-52308              1815.000  Mg  |      16.75000      30401.25|      34.60000      62799.00|      20.91000       37951.65 
  COMPACTED AGGREGATE, O, 53              |                            |                            | 
0028 305-05204                48.000  Mg  |      80.00000       3840.00|     260.00000      12480.00|      86.40000        4147.20 
  HMA FOR PATCHING                        |                            |                            | 
0029 306-08033             16610.000  m2  |       0.50000       8305.00|       1.39000      23087.90|       0.65000       10796.50 
  MILLING, ASPHALT, 25 mm                 |                            |                            | 
0030 401-07334              2722.000  Mg  |      53.00000     144266.00|      56.00000     152432.00|      57.24000      155807.28 
  QC/QA-HMA, 3, 76, SURFACE, 9.5 mm       |                            |                            | 
0031 401-07403              6277.000  Mg  |      37.00000     232249.00|      39.00000     244803.00|      39.96000      250828.92 
  QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm |                            |                            | 
0032 401-07408              5299.000  Mg  |      35.00000     185465.00|      33.00000     174867.00|      37.80000      200302.20 
  QC/QA-HMA, 3, 64, BASE, 25.0 mm         |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 08/27/04 
                                                                                                                   PAGE : 121 -3 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,616,561.45                                                  ROUTE : 
     CALL ORDER   : 121                     CONTRACT ID : R -26447-A                   COUNTIES : MARION 
     LETTING DATE : 08/17/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1151771              |(2) 35-1917625              |(3) 35-1609544     
                                          |CALUMET ASPHALT PAVING CO. I|MILESTONE CONTRACTORS, L.P. |SCHUTT-LOOKABILL CO          
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0033 401-07413              3273.000  Mg  |      36.00000     117828.00|      35.00000     114555.00|      37.80000      123719.40 
  QC/QA-HMA, 3, 70, BASE, 25.0 mm         |                            |                            | 
0034 401-07429              5082.000  Mg  |      42.00000     213444.00|      40.00000     203280.00|      44.28000      225030.96 
  QC/QA-HMA, 5, 76, INTERMEDIATE, C19.0 mm|                            |                            | 
0035 402-07441               466.000  Mg  |      46.00000      21436.00|      45.00000      20970.00|      49.68000       23150.88 
  HMA BASE, TYPE B                        |                            |                            | 
0036 405-05517                 3.000  Mg  |     100.00000        300.00|     700.00000       2100.00|     108.00000         324.00 
  ASPHALT FOR PRIME COAT                  |                            |                            | 
0037 406-05520                23.000  Mg  |     100.00000       2300.00|     200.00000       4600.00|     108.00000        2484.00 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0038 601-01704                 3.000  EACH|    1710.00000       5130.00|    1744.88000       5234.64|    1846.80000        5540.40 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            | 
  CURVED, MODIFIED                        |                            |                            | 
0039 601-03578                 1.000  EACH|    1305.00000       1305.00|    1331.62000       1331.62|    1409.40000        1409.40 
  GUARDRAIL CONNECTOR SYSTEM, W BEAM,     |                            |                            | 
  CURVED, MODIFIED                        |                            |                            | 
0040 601-04746                 1.000  EACH|    6100.00000       6100.00|    6224.44000       6224.44|    6588.00000        6588.00 
  ENERGY ABSORBING TERMINAL, CZ           |                            |                            | 
0041 601-05999                 1.000  EACH|      42.00000         42.00|      42.86000         42.86|      45.36000          45.36 
  CURVED TERMINAL END                     |                            |                            | 
0042 601-06035               373.000  m   |      18.00000       6714.00|      18.37000       6852.01|      19.44000        7251.12 
  GUARDRAIL, RESET                        |                            |                            | 
0043 601-94689                 1.000  EACH|    2125.00000       2125.00|    2168.35000       2168.35|    2295.00000        2295.00 
  GUARDRAIL END TREATMENT, OS             |                            |                            | 
0044 601-99105               150.000  m   |      46.25000       6937.50|      47.19000       7078.50|      49.95000        7492.50 
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            | 
0045 602-06646               194.000  m   |      59.40000      11523.60|      93.79000      18195.26|      59.40000       11523.60 
  TEMPORARY CONCRETE BARRIER              |                            |                            | 
0046 604-07894                64.200  m2  |     123.25000       7912.65|     152.98000       9821.32|      81.09000        5205.98 
  CURB RAMP, CONCRETE, A                  |                            |                            | 
0047 604-91531               208.000  m2  |      35.32000       7346.56|      43.19000       8983.52|      32.87000        6836.96 
  SIDEWALK, CONCRETE, 100 mm              |                            |                            | 
0048 605-06120               114.000  m   |      69.87000       7965.18|      65.31000       7445.34|      49.11000        5598.54 
  CURB, CONCRETE                          |                            |                            | 
0049 605-06140              1614.000  m   |      52.97000      85493.58|      46.73000      75422.22|      46.69000       75357.66 
  CURB AND GUTTER, CONCRETE               |                            |                            | 
0050 605-06145               548.000  m   |      54.55000      29893.40|      48.92000      26808.16|      65.28000       35773.44 
  CURB AND GUTTER, B, CONCRETE MOUNTABLE  |                            |                            | 
0051 605-94811                 5.000  EACH|     500.00000       2500.00|    1779.22000       8896.10|     335.28000        1676.40 
  CURB TURNOUT                            |                            |                            | 
0052 605-96305               759.000  m   |      51.90000      39392.10|      45.64000      34640.76|      62.04000       47088.36 
  CURB AND GUTTER, CONCRETE, DEPRESSED    |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 08/27/04 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,616,561.45                                                  ROUTE : 
     CALL ORDER   : 121                     CONTRACT ID : R -26447-A                   COUNTIES : MARION 
     LETTING DATE : 08/17/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1151771              |(2) 35-1917625              |(3) 35-1609544     
                                          |CALUMET ASPHALT PAVING CO. I|MILESTONE CONTRACTORS, L.P. |SCHUTT-LOOKABILL CO          
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0053 607-06335                 2.000  m   |     545.82000       1091.64|    2380.88000       4761.76|     706.00000        1412.00 
  PAVED SIDE DITCH, A                     |                            |                            | 
0054 610-05527               423.000  Mg  |      55.00000      23265.00|     100.00000      42300.00|      59.40000       25126.20 
  HMA FOR APPROACHES                      |                            |                            | 
0055 611-05330              2474.000  m2  |      43.64000     107965.36|      49.16000     121621.84|      38.16000       94407.84 
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                            |                            | 
  150 mm                                  |                            |                            | 
0056 615-06505                 9.000  EACH|     422.00000       3798.00|     430.61000       3875.49|     455.76000        4101.84 
  MONUMENT, B                             |                            |                            | 
0057 616-02320               383.000  m2  |       2.50000        957.50|       3.21000       1229.43|       1.85000         708.55 
  GEOTEXTILES                             |                            |                            | 
0058 616-05688               406.000  Mg  |      36.00000      14616.00|      37.97000      15415.82|      30.50000       12383.00 
  RIPRAP, CLASS 1                         |                            |                            | 
0059 616-06405                 1.000  Mg  |     450.00000        450.00|     248.48000        248.48|      62.50000          62.50 
  RIPRAP, REVETMENT                       |                            |                            | 
0060 621-01004                 2.000  EACH|     150.00000        300.00|     153.06000        306.12|     162.00000         324.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  SEEDING                                 |                            |                            | 
0061 621-01882                52.000  kg  |       8.20000        426.40|       8.37000        435.24|       8.86000         460.72 
  SEED MIXTURE, T, CONVENTIONAL MIX       |                            |                            | 
0062 621-02770             13400.000  m2  |       1.30000      17420.00|       1.33000      17822.00|       1.40000       18760.00 
  EROSION CONTROL BLANKET                 |                            |                            | 
0063 621-06545                 1.000  Mg  |     368.00000        368.00|     375.51000        375.51|     397.44000         397.44 
  FERTILIZER                              |                            |                            | 
0064 621-06567               209.000  kL  |       2.00000        418.00|       2.04000        426.36|       2.16000         451.44 
  WATER                                   |                            |                            | 
0065 621-06575             11596.000  m2  |       4.35000      50442.60|       2.86000      33164.56|       3.02000       35019.92 
  SODDING, NURSERY                        |                            |                            | 
0066 622-05650                 5.000  EACH|     320.00000       1600.00|     326.53000       1632.65|     345.60000        1728.00 
  PLANT, DECIDUOUS TREE, SINGLE STEM,     |                            |                            | 
  OVER 50 TO 63 mm                        |                            |                            | 
0067 702-51005               172.000  m3  |     593.26000     102040.72|     747.55000     128578.60|     593.26000      102040.72 
  CONCRETE, A, SUBSTRUCTURE               |                            |                            | 
0068 702-51015               108.000  m3  |     326.73000      35286.84|     438.57000      47365.56|     326.73000       35286.84 
  CONCRETE, B, FOOTINGS                   |                            |                            | 
0069 702-51863               176.000  EACH|       8.00000       1408.00|       7.26000       1277.76|       8.00000        1408.00 
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            | 
0070 703-96177             16499.000  kg  |       1.96000      32338.04|       1.91000      31513.09|       1.88000       31018.12 
  REINFORCING STEEL, EPOXY COATED, GRADE  |                            |                            | 
  60                                      |                            |                            | 
0071 715-05048              2657.000  m   |      11.00000      29227.00|       9.90000      26304.30|       9.74000       25879.18 
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,616,561.45                                                  ROUTE : 
     CALL ORDER   : 121                     CONTRACT ID : R -26447-A                   COUNTIES : MARION 
     LETTING DATE : 08/17/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1151771              |(2) 35-1917625              |(3) 35-1609544     
                                          |CALUMET ASPHALT PAVING CO. I|MILESTONE CONTRACTORS, L.P. |SCHUTT-LOOKABILL CO          
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0072 715-05149              1203.000  m   |      93.00000     111879.00|      88.96000     107018.88|      81.73000       98321.19 
  PIPE, TYPE 2, CIRCULAR, 300 mm          |                            |                            | 
0073 715-05151               842.000  m   |     100.00000      84200.00|      95.43000      80352.06|      94.37000       79459.54 
  PIPE, TYPE 2, CIRCULAR, 375 mm          |                            |                            | 
0074 715-05152                72.000  m   |     135.00000       9720.00|     112.03000       8066.16|     110.38000        7947.36 
  PIPE, TYPE 2, CIRCULAR, 450 mm          |                            |                            | 
0075 715-05153                 5.000  m   |     149.00000        745.00|     362.14000       1810.70|     223.46000        1117.30 
  PIPE, TYPE 2, CIRCULAR, 525 mm          |                            |                            | 
0076 715-05154               221.000  m   |     200.00000      44200.00|     141.38000      31244.98|     147.19000       32528.99 
  PIPE, TYPE 2, CIRCULAR, 600 mm          |                            |                            | 
0077 715-05155                42.000  m   |     180.00000       7560.00|     162.88000       6840.96|     175.95000        7389.90 
  PIPE, TYPE 2, CIRCULAR, 675 mm          |                            |                            | 
0078 715-05156                61.000  m   |     230.00000      14030.00|     167.83000      10237.63|     217.25000       13252.25 
  PIPE, TYPE 2, CIRCULAR, 750 mm          |                            |                            | 
0079 715-05161                 2.000  m   |     780.00000       1560.00|     671.46000       1342.92|     634.47000        1268.94 
  PIPE, TYPE 2, CIRCULAR, 1200 mm         |                            |                            | 
0080 715-05203                42.000  m   |      50.00000       2100.00|      52.36000       2199.12|      55.18000        2317.56 
  PIPE, TYPE 4, CIRCULAR, 100 mm          |                            |                            | 
0081 715-05217                10.000  m   |     169.00000       1690.00|     192.51000       1925.10|     176.93000        1769.30 
  PIPE, TYPE 5, CIRCULAR, 300 mm          |                            |                            | 
0082 715-05350                26.000  m   |     825.00000      21450.00|     712.12000      18515.12|     643.73000       16736.98 
  PIPE, TYPE 2, DEFORMED, MIN. AREA 1.90  |                            |                            | 
  m2                                      |                            |                            | 
0083 715-46000                 1.000  EACH|     575.00000        575.00|     292.62000        292.62|     208.73000         208.73 
  PIPE END SECTION, 300 mm                |                            |                            | 
0084 715-46005                 1.000  EACH|     600.00000        600.00|     349.72000        349.72|     285.50000         285.50 
  PIPE END SECTION, 375 mm                |                            |                            | 
0085 715-46020                 2.000  EACH|     750.00000       1500.00|     545.00000       1090.00|     554.75000        1109.50 
  PIPE END SECTION, 600 mm                |                            |                            | 
0086 715-46025                 1.000  EACH|     825.00000        825.00|    1147.11000       1147.11|     644.25000         644.25 
  PIPE END SECTION, 675 mm                |                            |                            | 
0087 715-91361                26.000  m   |      94.00000       2444.00|      68.14000       1771.64|      45.39000        1180.14 
  PIPE, PVC, 150 mm                       |                            |                            | 
0088 718-06532              1000.000  m   |       3.30000       3300.00|       3.37000       3370.00|       3.56000        3560.00 
  VIDEO INSPECTION FOR UNDERDRAINS        |                            |                            | 
0089 718-52610               525.000  m3  |      36.40000      19110.00|      37.14000      19498.50|      39.31000       20637.75 
  AGGREGATE FOR UNDERDRAINS               |                            |                            | 
0090 718-99153              7467.000  m2  |       1.70000      12693.90|       1.73000      12917.91|       1.84000       13739.28 
  GEOTEXTILES FOR UNDERDRAIN              |                            |                            | 
0091 720-03533                 1.000  EACH|    2300.00000       2300.00|    2401.35000       2401.35|    2117.28000        2117.28 
  CATCH BASIN, J13 , MODIFIED             |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,616,561.45                                                  ROUTE : 
     CALL ORDER   : 121                     CONTRACT ID : R -26447-A                   COUNTIES : MARION 
     LETTING DATE : 08/17/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1151771              |(2) 35-1917625              |(3) 35-1609544     
                                          |CALUMET ASPHALT PAVING CO. I|MILESTONE CONTRACTORS, L.P. |SCHUTT-LOOKABILL CO          
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0092 720-44000                 4.000  EACH|     350.00000       1400.00|     437.32000       1749.28|     588.75000        2355.00 
  CASTING, ADJUST TO GRADE                |                            |                            | 
0093 720-45030                 3.000  EACH|    1050.00000       3150.00|    1044.79000       3134.37|    1094.52000        3283.56 
  INLET, E7                               |                            |                            | 
0094 720-45035                 4.000  EACH|    1050.00000       4200.00|    1092.09000       4368.36|    1157.02000        4628.08 
  INLET, F7                               |                            |                            | 
0095 720-45040                14.000  EACH|    1400.00000      19600.00|    1092.09000      15289.26|    1959.18000       27428.52 
  INLET, G7                               |                            |                            | 
0096 720-45045                 3.000  EACH|    1200.00000       3600.00|    1347.72000       4043.16|    1127.01000        3381.03 
  INLET, J10                              |                            |                            | 
0097 720-45055                 5.000  EACH|    1300.00000       6500.00|    1428.81000       7144.05|    1198.76000        5993.80 
  INLET, M10                              |                            |                            | 
0098 720-45145                30.000  EACH|    1200.00000      36000.00|    1331.72000      39951.60|    1263.80000       37914.00 
  INLET, J10, MODIFIED                    |                            |                            | 
0099 720-45155                 1.000  EACH|    1200.00000       1200.00|    1331.73000       1331.73|    1355.08000        1355.08 
  INLET, M10, MODIFIED                    |                            |                            | 
0100 720-45240                 7.000  EACH|    2200.00000      15400.00|    1758.88000      12312.16|    2279.94000       15959.58 
  CATCH BASIN, J10                        |                            |                            | 
0101 720-45250                 1.000  EACH|    1800.00000       1800.00|    1553.31000       1553.31|    1536.81000        1536.81 
  CATCH BASIN, K10                        |                            |                            | 
0102 720-45410                 9.000  EACH|    2400.00000      21600.00|    1676.65000      15089.85|    1926.36000       17337.24 
  MANHOLE, C4                             |                            |                            | 
0103 720-45415                 4.000  EACH|    3000.00000      12000.00|    2038.19000       8152.76|    3657.72000       14630.88 
  MANHOLE, D4                             |                            |                            | 
0104 720-90903                 2.000  EACH|    1500.00000       3000.00|    1092.09000       2184.18|    1436.37000        2872.74 
  INLET, F2                               |                            |                            | 
0105 720-90984                 2.000  EACH|    2200.00000       4400.00|    1676.66000       3353.32|    2612.64000        5225.28 
  MANHOLE, C2                             |                            |                            | 
0106 720-91250                 2.000  EACH|    1500.00000       3000.00|    1044.79000       2089.58|    1337.99000        2675.98 
  INLET, E2                               |                            |                            | 
0107 720-96030                 1.000  EACH|   56200.39000      56200.39|   50145.84000      50145.84|   45473.05000       45473.05 
  MANHOLE, MODIFIED                       |                            |                            | 
0108 801-06203              6000.000  m   |       0.62000       3720.00|       0.43000       2580.00|       0.45000        2700.00 
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            | 
0109 801-06207             23800.000  m   |       2.45000      58310.00|       2.51000      59738.00|       2.97000       70686.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  100 mm                                  |                            |                            | 
0110 801-06218                94.000  m   |      13.75000       1292.50|      14.80000       1391.20|      21.60000        2030.40 
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                            |                            | 
  REMOVABLE, 600 mm                       |                            |                            | 
0111 801-06469               225.000  m   |       5.50000       1237.50|       5.00000       1125.00|       7.02000        1579.50 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  200 mm                                  |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,616,561.45                                                  ROUTE : 
     CALL ORDER   : 121                     CONTRACT ID : R -26447-A                   COUNTIES : MARION 
     LETTING DATE : 08/17/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1151771              |(2) 35-1917625              |(3) 35-1609544     
                                          |CALUMET ASPHALT PAVING CO. I|MILESTONE CONTRACTORS, L.P. |SCHUTT-LOOKABILL CO          
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0112 801-06640                40.000  EACH|     179.00000       7160.00|     153.06000       6122.40|     243.00000        9720.00 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0113 801-06710               540.000  DAY |      12.00000       6480.00|      14.29000       7716.60|      12.96000        6998.40 
  FLASHING ARROW SIGN                     |                            |                            | 
0114 801-06775                        LUMP|   60000.00000      60000.00|  119583.39000     119583.39|   83381.85000       83381.85 
  MAINTAINING TRAFFIC                     |                            |                            | 
0115 801-07119                96.000  m   |      48.00000       4608.00|      27.55000       2644.80|      15.12000        1451.52 
  BARRICADE, III-B                        |                            |                            | 
0116 802-05701               138.000  m   |      35.00000       4830.00|      52.63000       7262.94|      31.32000        4322.16 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            | 
  BASE                                    |                            |                            | 
0117 802-05702                25.000  m   |      20.00000        500.00|      48.14000       1203.50|      32.40000         810.00 
  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                            |                            | 
  BASE                                    |                            |                            | 
0118 802-76025                22.000  m2  |     150.00000       3300.00|     226.32000       4979.04|     183.60000        4039.20 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            | 
  LEGEND, 2.03 mm THICKNESS               |                            |                            | 
0119 802-76035                 2.000  m2  |     140.00000        280.00|     255.80000        511.60|     199.80000         399.60 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            | 
  LEGEND 2.54 mm THICKNESS                |                            |                            | 
0120 802-76040                10.000  m2  |     210.00000       2100.00|     288.06000       2880.60|     280.80000        2808.00 
  SIGN, SHEET ENCLOSED LENS WITH LEGEND,  |                            |                            | 
  3.18 mm THICKNESS                       |                            |                            | 
0121 805-01815                 8.000  EACH|    1200.00000       9600.00|    1881.30000      15050.40|    2122.20000       16977.60 
  SIGNAL SUPPORT FOUNDATION, 915mm X 3.7 m|                            |                            | 
0122 805-01842                20.000  EACH|     700.00000      14000.00|     728.12000      14562.40|     820.80000       16416.00 
  HANDHOLE, SIGNAL                        |                            |                            | 
0123 805-01844              1035.000  m   |      40.00000      41400.00|      42.63000      44122.05|      35.64000       36887.40 
  CONDUIT, STEEL, GALVANIZED, 50 mm,      |                            |                            | 
  UNDERGROUND                             |                            |                            | 
0124 805-02087                        LUMP|     150.00000        150.00|     894.70000        894.70|     432.00000         432.00 
  TRANSPORTATION OF SALVAGEABLE SIGNAL    |                            |                            | 
  EQUIPMENT                               |                            |                            | 
0125 805-78109                 2.000  EACH|   12500.00000      25000.00|   10744.88000      21489.76|   11296.80000       22593.60 
  CONTROLLER AND CABINET, SECONDARY, MENU |                            |                            | 
  DRIVEN, 8 PHASE                         |                            |                            | 
0126 805-78205                16.000  EACH|     625.00000      10000.00|     616.61000       9865.76|     734.40000       11750.40 
  TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED,|                            |                            | 
   AMBER, GREEN                           |                            |                            | 
0127 805-78415                 8.000  EACH|     800.00000       6400.00|    1086.85000       8694.80|    1188.00000        9504.00 
  SPAN, CATENARY, AND TETHER              |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 08/27/04 
                                                                                                                   PAGE : 121 -8 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,616,561.45                                                  ROUTE : 
     CALL ORDER   : 121                     CONTRACT ID : R -26447-A                   COUNTIES : MARION 
     LETTING DATE : 08/17/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1151771              |(2) 35-1917625              |(3) 35-1609544     
                                          |CALUMET ASPHALT PAVING CO. I|MILESTONE CONTRACTORS, L.P. |SCHUTT-LOOKABILL CO          
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0128 805-78420                 8.000  EACH|     220.00000       1760.00|     171.57000       1372.56|     226.80000        1814.40 
  DISCONNECT HANGER                       |                            |                            | 
0129 805-78445                 2.000  EACH|     600.00000       1200.00|     531.94000       1063.88|     486.00000         972.00 
  SIGNAL SERVICE                          |                            |                            | 
0130 805-78465                60.000  m   |       2.50000        150.00|       3.53000        211.80|       4.97000         298.20 
  SIGNAL CABLE, 2C 8GA.                   |                            |                            | 
0131 805-78470              1984.000  m   |       0.35000        694.40|       1.23000       2440.32|       1.08000        2142.72 
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                            |                            | 
0132 805-78485               123.000  m   |       3.80000        467.40|       3.02000        371.46|       3.67000         451.41 
  SIGNAL CABLE, 5C 14GA.                  |                            |                            | 
0133 805-78490               123.000  m   |       4.00000        492.00|       3.19000        392.37|       3.89000         478.47 
  SIGNAL CABLE, 7C 14GA.                  |                            |                            | 
0134 805-78500               355.000  m   |       5.00000       1775.00|       3.92000       1391.60|       4.97000        1764.35 
  SIGNAL CABLE, 11C 14GA.                 |                            |                            | 
0135 805-78510              1902.000  m   |       2.35000       4469.70|       1.90000       3613.80|       2.38000        4526.76 
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                            |                            | 
0136 805-78785                19.000  EACH|     550.00000      10450.00|     669.39000      12718.41|     799.20000       15184.80 
  SIGNAL DETECTOR HOUSING                 |                            |                            | 
0137 805-78795               738.000  m   |      12.00000       8856.00|      17.40000      12841.20|      25.92000       19128.96 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            | 
0138 805-78925                 2.000  EACH|     600.00000       1200.00|     906.97000       1813.94|    1026.00000        2052.00 
  CONTROLLER CABINET FOUNDATION, P1       |                            |                            | 
0139 805-81032                 8.000  EACH|    3500.00000      28000.00|    2659.08000      21272.64|    3056.40000       24451.20 
  SIGNAL STRAIN POLE, STEEL, 9.2m         |                            |                            | 
0140 805-92504                12.000  EACH|     185.00000       2220.00|     157.10000       1885.20|     275.40000        3304.80 
  LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL|                            |                            | 
0141 808-06701              1020.000  m   |       0.82000        836.40|       0.92000        938.40|       1.35000        1377.00 
  LINE, THERMOPLASTIC, BROKEN, WHITE,     |                            |                            | 
  100mm                                   |                            |                            | 
0142 808-06703               420.000  m   |       0.82000        344.40|       0.97000        407.40|       1.24000         520.80 
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            | 
0143 808-06716               100.000  m   |       5.00000        500.00|       5.10000        510.00|      16.20000        1620.00 
  LINE, REMOVE                            |                            |                            | 
0144 808-75245              4836.000  m   |       0.82000       3965.52|       0.91000       4400.76|       1.07000        5174.52 
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            | 
  100mm                                   |                            |                            | 
0145 808-75260               205.000  m   |       5.50000       1127.50|       6.63000       1359.15|       4.59000         940.95 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  SOLID, WHITE, CROSSHATCH LINE, 300 mm   |                            |                            | 
0146 808-75297               110.000  m   |      10.75000       1182.50|      13.27000       1459.70|      11.61000        1277.10 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  STOP LINE, 600 mm                       |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,616,561.45                                                  ROUTE : 
     CALL ORDER   : 121                     CONTRACT ID : R -26447-A                   COUNTIES : MARION 
     LETTING DATE : 08/17/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1151771              |(2) 35-1917625              |(3) 35-1609544     
                                          |CALUMET ASPHALT PAVING CO. I|MILESTONE CONTRACTORS, L.P. |SCHUTT-LOOKABILL CO          
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0147 808-75300                88.000  m   |       2.85000        250.80|       4.08000        359.04|       3.51000         308.88 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  CROSSWALK LINE, 150 mm                  |                            |                            | 
0148 808-75320                10.000  EACH|      50.00000        500.00|      76.53000        765.30|      63.72000         637.20 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            | 
0149 808-75325                 9.000  EACH|      60.00000        540.00|     110.20000        991.80|     135.00000        1215.00 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, WORD (ONLY)              |                            |                            | 
0150 808-75998               242.000  EACH|      27.70000       6703.40|      23.47000       5679.74|      29.92000        7240.64 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            | 
     SECTION TOTALS                       |             $  3,161,347.26|             $  3,367,100.00|                $  3,371,546.59 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $  3,161,347.26|             $  3,367,100.00|                $  3,371,546.59 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,616,561.45                                                  ROUTE : 
     CALL ORDER   : 121                     CONTRACT ID : R -26447-A                   COUNTIES : MARION 
     LETTING DATE : 08/17/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-0918397              |(5) 35-1357381              |(6) 35-1139301     
                                          |RIETH RILEY CONSTRUCTION    |O'MARA, DAVE CONTRACTOR     |E & B PAVING, INC.           
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   ADDED TRAVEL LANES                                                   
                                          |                            |                            | 
0001 105-06845                        LUMP|   60000.00000      60000.00|   64900.00000      64900.00|   53000.00000       53000.00 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07040                15.000  MOS |    2500.00000      37500.00|    1021.18000      15317.70|    2600.00000       39000.00 
  FIELD OFFICE, C                         |                            |                            | 
0003 106-03285                 1.000  DOL |       1.00000          1.00|       1.00000          1.00|       1.00000           1.00 
  FAILED MATERIAL                         |                            |                            | 
0004 106-03289                 1.000  DOL |       1.00000          1.00|       1.00000          1.00|       1.00000           1.00 
  QUALITY ASSURANCE ADJUSTMENT            |                            |                            | 
0005 110-01001                        LUMP|  142977.43000     142977.43|  146377.00000     146377.00|  182500.00000      182500.00 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0006 201-52370                        LUMP|   28000.00000      28000.00|   20614.40000      20614.40|  100000.00000      100000.00 
  CLEARING RIGHT OF WAY                   |                            |                            | 
0007 202-02241               504.000  m   |       7.70000       3880.80|       8.20000       4132.80|       8.00000        4032.00 
  GUARDRAIL, REMOVE                       |                            |                            | 
0008 202-02278               691.000  m   |      21.00000      14511.00|      14.05000       9708.55|      20.00000       13820.00 
  CURB, CONCRETE, REMOVE                  |                            |                            | 
0009 202-51328                        LUMP|    7800.00000       7800.00|   15000.06000      15000.06|   13000.00000       13000.00 
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            | 
0010 202-52710               267.000  m2  |      12.00000       3204.00|       5.75000       1535.25|      22.00000        5874.00 
  SIDEWALK, CONCRETE, REMOVE              |                            |                            | 
0011 202-78515                        LUMP|     500.00000        500.00|    1100.00000       1100.00|    1000.00000        1000.00 
  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                            |                            | 
0012 202-91385                 1.000  EACH|     450.00000        450.00|     330.28000        330.28|     275.00000         275.00 
  INLET, REMOVE                           |                            |                            | 
0013 202-93741                 6.000  EACH|     500.00000       3000.00|     220.00000       1320.00|     200.00000        1200.00 
  GUARD RAIL END TREATMENT, REMOVE        |                            |                            | 
0014 202-96133               140.000  m   |      58.00000       8120.00|      28.92000       4048.80|      35.00000        4900.00 
  PIPE, REMOVE                            |                            |                            | 
0015 203-02000              7997.000  m3  |      28.00000     223916.00|      20.10000     160739.70|      27.00000      215919.00 
  EXCAVATION, COMMON                      |                            |                            | 
0016 203-02070              3092.000  m3  |      17.00000      52564.00|      15.60000      48235.20|      27.00000       83484.00 
  BORROW                                  |                            |                            | 
0017 203-51223               371.000  m3  |      45.00000      16695.00|      19.83000       7356.93|       9.00000        3339.00 
  EXCAVATION, WATERWAY                    |                            |                            | 
0018 205-02231                40.000  m   |      50.00000       2000.00|     106.88000       4275.20|      35.00000        1400.00 
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            | 
  RIPRAP DITCH CHECK                      |                            |                            | 
0019 205-06932                12.000  m   |      30.00000        360.00|      32.45000        389.40|      29.50000         354.00 
  TEMPORARY CHECK DAM, STRAW BALES        |                            |                            | 
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------------------------------------------+---------------------------+---------------------------+------------------------------ 
0020 205-06933                28.000  EACH|      56.00000       1568.00|      59.40000       1663.20|      54.00000        1512.00 
  TEMPORARY DITCH INLET PROTECTION        |                            |                            | 
0021 205-06937               622.000  m   |       5.30000       3296.60|       5.61000       3489.42|       5.10000        3172.20 
  TEMPORARY SILT FENCE                    |                            |                            | 
0022 206-51220               310.000  m3  |     170.00000      52700.00|      38.56000      11953.60|      94.85000       29403.50 
  EXCAVATION, WET                         |                            |                            | 
0023 207-07498             14804.000  m2  |       6.30000      93265.20|       9.32000     137973.28|       8.00000      118432.00 
  SUBGRADE TREATMENT, TYPE A              |                            |                            | 
0024 211-02060              1510.000  m3  |      17.00000      25670.00|      24.78000      37417.80|      20.00000       30200.00 
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            | 
0025 211-07454               393.000  m3  |      43.00000      16899.00|      30.32000      11915.76|      30.21000       11872.53 
  STRUCTURE BACKFILL                      |                            |                            | 
0026 303-07662                 1.000  Mg  |     225.00000        225.00|     253.00000        253.00|     200.00000         200.00 
  STONE                                   |                            |                            | 
0027 303-52308              1815.000  Mg  |      22.00000      39930.00|      21.74000      39458.10|      28.00000       50820.00 
  COMPACTED AGGREGATE, O, 53              |                            |                            | 
0028 305-05204                48.000  Mg  |     115.00000       5520.00|     121.00000       5808.00|     140.00000        6720.00 
  HMA FOR PATCHING                        |                            |                            | 
0029 306-08033             16610.000  m2  |       1.00000      16610.00|       0.94000      15613.40|       1.12000       18603.20 
  MILLING, ASPHALT, 25 mm                 |                            |                            | 
0030 401-07334              2722.000  Mg  |      57.00000     155154.00|      69.30000     188634.60|      54.00000      146988.00 
  QC/QA-HMA, 3, 76, SURFACE, 9.5 mm       |                            |                            | 
0031 401-07403              6277.000  Mg  |      37.00000     232249.00|      48.40000     303806.80|      36.00000      225972.00 
  QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm |                            |                            | 
0032 401-07408              5299.000  Mg  |      41.00000     217259.00|      39.60000     209840.40|      37.00000      196063.00 
  QC/QA-HMA, 3, 64, BASE, 25.0 mm         |                            |                            | 
0033 401-07413              3273.000  Mg  |      43.00000     140739.00|      42.90000     140411.70|      37.00000      121101.00 
  QC/QA-HMA, 3, 70, BASE, 25.0 mm         |                            |                            | 
0034 401-07429              5082.000  Mg  |      41.00000     208362.00|      47.30000     240378.60|      39.00000      198198.00 
  QC/QA-HMA, 5, 76, INTERMEDIATE, C19.0 mm|                            |                            | 
0035 402-07441               466.000  Mg  |      65.00000      30290.00|      55.00000      25630.00|      65.00000       30290.00 
  HMA BASE, TYPE B                        |                            |                            | 
0036 405-05517                 3.000  Mg  |     250.00000        750.00|     792.00000       2376.00|    1000.00000        3000.00 
  ASPHALT FOR PRIME COAT                  |                            |                            | 
0037 406-05520                23.000  Mg  |     200.00000       4600.00|     236.50000       5439.50|     202.00000        4646.00 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0038 601-01704                 3.000  EACH|    1750.00000       5250.00|    1881.00000       5643.00|    1700.00000        5100.00 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            | 
  CURVED, MODIFIED                        |                            |                            | 
0039 601-03578                 1.000  EACH|    1325.00000       1325.00|    1435.50000       1435.50|    1500.00000        1500.00 
  GUARDRAIL CONNECTOR SYSTEM, W BEAM,     |                            |                            | 
  CURVED, MODIFIED                        |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 08/27/04 
                                                                                                                   PAGE : 121 -12 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,616,561.45                                                  ROUTE : 
     CALL ORDER   : 121                     CONTRACT ID : R -26447-A                   COUNTIES : MARION 
     LETTING DATE : 08/17/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-0918397              |(5) 35-1357381              |(6) 35-1139301     
                                          |RIETH RILEY CONSTRUCTION    |O'MARA, DAVE CONTRACTOR     |E & B PAVING, INC.           
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0040 601-04746                 1.000  EACH|    6200.00000       6200.00|    6710.00000       6710.00|    5400.00000        5400.00 
  ENERGY ABSORBING TERMINAL, CZ           |                            |                            | 
0041 601-05999                 1.000  EACH|      43.00000         43.00|      46.20000         46.20|      50.00000          50.00 
  CURVED TERMINAL END                     |                            |                            | 
0042 601-06035               373.000  m   |      18.50000       6900.50|      19.80000       7385.40|      20.00000        7460.00 
  GUARDRAIL, RESET                        |                            |                            | 
0043 601-94689                 1.000  EACH|    2200.00000       2200.00|    2337.50000       2337.50|    2500.00000        2500.00 
  GUARDRAIL END TREATMENT, OS             |                            |                            | 
0044 601-99105               150.000  m   |      48.00000       7200.00|      50.88000       7632.00|      42.00000        6300.00 
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            | 
0045 602-06646               194.000  m   |      90.00000      17460.00|     106.17000      20596.98|      59.40000       11523.60 
  TEMPORARY CONCRETE BARRIER              |                            |                            | 
0046 604-07894                64.200  m2  |      90.00000       5778.00|     186.31000      11961.10|     110.00000        7062.00 
  CURB RAMP, CONCRETE, A                  |                            |                            | 
0047 604-91531               208.000  m2  |      37.00000       7696.00|      41.35000       8600.80|      30.00000        6240.00 
  SIDEWALK, CONCRETE, 100 mm              |                            |                            | 
0048 605-06120               114.000  m   |      80.00000       9120.00|      69.63000       7937.82|      64.00000        7296.00 
  CURB, CONCRETE                          |                            |                            | 
0049 605-06140              1614.000  m   |      35.00000      56490.00|      37.66000      60783.24|      55.17000       89044.38 
  CURB AND GUTTER, CONCRETE               |                            |                            | 
0050 605-06145               548.000  m   |      35.00000      19180.00|      37.94000      20791.12|      44.88000       24594.24 
  CURB AND GUTTER, B, CONCRETE MOUNTABLE  |                            |                            | 
0051 605-94811                 5.000  EACH|    1000.00000       5000.00|     521.88000       2609.40|     688.14000        3440.70 
  CURB TURNOUT                            |                            |                            | 
0052 605-96305               759.000  m   |      44.00000      33396.00|      55.94000      42458.46|      54.22000       41152.98 
  CURB AND GUTTER, CONCRETE, DEPRESSED    |                            |                            | 
0053 607-06335                 2.000  m   |     300.00000        600.00|     258.55000        517.10|     500.00000        1000.00 
  PAVED SIDE DITCH, A                     |                            |                            | 
0054 610-05527               423.000  Mg  |      85.00000      35955.00|     112.20000      47460.60|     115.00000       48645.00 
  HMA FOR APPROACHES                      |                            |                            | 
0055 611-05330              2474.000  m2  |      47.00000     116278.00|      35.80000      88569.20|      39.00000       96486.00 
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                            |                            | 
  150 mm                                  |                            |                            | 
0056 615-06505                 9.000  EACH|     430.00000       3870.00|     464.20000       4177.80|     450.00000        4050.00 
  MONUMENT, B                             |                            |                            | 
0057 616-02320               383.000  m2  |       4.50000       1723.50|       2.88000       1103.04|       1.85000         708.55 
  GEOTEXTILES                             |                            |                            | 
0058 616-05688               406.000  Mg  |      47.00000      19082.00|      37.29000      15139.74|      30.50000       12383.00 
  RIPRAP, CLASS 1                         |                            |                            | 
0059 616-06405                 1.000  Mg  |     240.00000        240.00|      29.04000         29.04|     200.00000         200.00 
  RIPRAP, REVETMENT                       |                            |                            | 
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0060 621-01004                 2.000  EACH|     150.00000        300.00|     165.00000        330.00|     150.00000         300.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  SEEDING                                 |                            |                            | 
0061 621-01882                52.000  kg  |       8.50000        442.00|       9.02000        469.04|       8.20000         426.40 
  SEED MIXTURE, T, CONVENTIONAL MIX       |                            |                            | 
0062 621-02770             13400.000  m2  |       1.30000      17420.00|       1.43000      19162.00|       1.30000       17420.00 
  EROSION CONTROL BLANKET                 |                            |                            | 
0063 621-06545                 1.000  Mg  |     380.00000        380.00|     404.80000        404.80|     368.00000         368.00 
  FERTILIZER                              |                            |                            | 
0064 621-06567               209.000  kL  |       2.00000        418.00|       2.20000        459.80|       2.00000         418.00 
  WATER                                   |                            |                            | 
0065 621-06575             11596.000  m2  |       2.90000      33628.40|       3.08000      35715.68|       2.80000       32468.80 
  SODDING, NURSERY                        |                            |                            | 
0066 622-05650                 5.000  EACH|     330.00000       1650.00|     352.00000       1760.00|     320.00000        1600.00 
  PLANT, DECIDUOUS TREE, SINGLE STEM,     |                            |                            | 
  OVER 50 TO 63 mm                        |                            |                            | 
0067 702-51005               172.000  m3  |     760.00000     130720.00|    1130.60000     194463.20|     593.26000      102040.72 
  CONCRETE, A, SUBSTRUCTURE               |                            |                            | 
0068 702-51015               108.000  m3  |     660.00000      71280.00|     949.94000     102593.52|     326.73000       35286.84 
  CONCRETE, B, FOOTINGS                   |                            |                            | 
0069 702-51863               176.000  EACH|      22.00000       3872.00|       9.97000       1754.72|       8.00000        1408.00 
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            | 
0070 703-96177             16499.000  kg  |       1.80000      29698.20|       3.10000      51146.90|       1.96000       32338.04 
  REINFORCING STEEL, EPOXY COATED, GRADE  |                            |                            | 
  60                                      |                            |                            | 
0071 715-05048              2657.000  m   |       9.30000      24710.10|       8.99000      23886.43|      17.00000       45169.00 
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                            |                            | 
0072 715-05149              1203.000  m   |      87.00000     104661.00|      67.01000      80613.03|     125.00000      150375.00 
  PIPE, TYPE 2, CIRCULAR, 300 mm          |                            |                            | 
0073 715-05151               842.000  m   |      93.00000      78306.00|      80.72000      67966.24|     145.00000      122090.00 
  PIPE, TYPE 2, CIRCULAR, 375 mm          |                            |                            | 
0074 715-05152                72.000  m   |     150.00000      10800.00|     101.83000       7331.76|     150.00000       10800.00 
  PIPE, TYPE 2, CIRCULAR, 450 mm          |                            |                            | 
0075 715-05153                 5.000  m   |     240.00000       1200.00|     210.38000       1051.90|     165.00000         825.00 
  PIPE, TYPE 2, CIRCULAR, 525 mm          |                            |                            | 
0076 715-05154               221.000  m   |     160.00000      35360.00|     122.93000      27167.53|     170.00000       37570.00 
  PIPE, TYPE 2, CIRCULAR, 600 mm          |                            |                            | 
0077 715-05155                42.000  m   |     180.00000       7560.00|     136.87000       5748.54|     180.00000        7560.00 
  PIPE, TYPE 2, CIRCULAR, 675 mm          |                            |                            | 
0078 715-05156                61.000  m   |     190.00000      11590.00|     151.67000       9251.87|     200.00000       12200.00 
  PIPE, TYPE 2, CIRCULAR, 750 mm          |                            |                            | 
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0079 715-05161                 2.000  m   |     700.00000       1400.00|    1314.70000       2629.40|     650.00000        1300.00 
  PIPE, TYPE 2, CIRCULAR, 1200 mm         |                            |                            | 
0080 715-05203                42.000  m   |      56.00000       2352.00|      34.54000       1450.68|     100.00000        4200.00 
  PIPE, TYPE 4, CIRCULAR, 100 mm          |                            |                            | 
0081 715-05217                10.000  m   |     260.00000       2600.00|      94.89000        948.90|     180.00000        1800.00 
  PIPE, TYPE 5, CIRCULAR, 300 mm          |                            |                            | 
0082 715-05350                26.000  m   |     950.00000      24700.00|     674.55000      17538.30|    1000.00000       26000.00 
  PIPE, TYPE 2, DEFORMED, MIN. AREA 1.90  |                            |                            | 
  m2                                      |                            |                            | 
0083 715-46000                 1.000  EACH|     310.00000        310.00|     223.31000        223.31|     450.00000         450.00 
  PIPE END SECTION, 300 mm                |                            |                            | 
0084 715-46005                 1.000  EACH|     330.00000        330.00|     234.31000        234.31|     475.00000         475.00 
  PIPE END SECTION, 375 mm                |                            |                            | 
0085 715-46020                 2.000  EACH|     450.00000        900.00|     367.97000        735.94|     700.00000        1400.00 
  PIPE END SECTION, 600 mm                |                            |                            | 
0086 715-46025                 1.000  EACH|     580.00000        580.00|     454.31000        454.31|    1200.00000        1200.00 
  PIPE END SECTION, 675 mm                |                            |                            | 
0087 715-91361                26.000  m   |      62.00000       1612.00|     100.10000       2602.60|      80.00000        2080.00 
  PIPE, PVC, 150 mm                       |                            |                            | 
0088 718-06532              1000.000  m   |       3.10000       3100.00|       3.30000       3300.00|       3.00000        3000.00 
  VIDEO INSPECTION FOR UNDERDRAINS        |                            |                            | 
0089 718-52610               525.000  m3  |      37.00000      19425.00|      55.60000      29190.00|      50.00000       26250.00 
  AGGREGATE FOR UNDERDRAINS               |                            |                            | 
0090 718-99153              7467.000  m2  |       1.80000      13440.60|       0.94000       7018.98|       1.50000       11200.50 
  GEOTEXTILES FOR UNDERDRAIN              |                            |                            | 
0091 720-03533                 1.000  EACH|    2100.00000       2100.00|    1738.34000       1738.34|    3000.00000        3000.00 
  CATCH BASIN, J13 , MODIFIED             |                            |                            | 
0092 720-44000                 4.000  EACH|     450.00000       1800.00|     424.62000       1698.48|     500.00000        2000.00 
  CASTING, ADJUST TO GRADE                |                            |                            | 
0093 720-45030                 3.000  EACH|    1100.00000       3300.00|     769.47000       2308.41|    1600.00000        4800.00 
  INLET, E7                               |                            |                            | 
0094 720-45035                 4.000  EACH|    1200.00000       4800.00|     796.97000       3187.88|    1400.00000        5600.00 
  INLET, F7                               |                            |                            | 
0095 720-45040                14.000  EACH|    1800.00000      25200.00|     989.47000      13852.58|    2000.00000       28000.00 
  INLET, G7                               |                            |                            | 
0096 720-45045                 3.000  EACH|    1300.00000       3900.00|    1152.22000       3456.66|    1800.00000        5400.00 
  INLET, J10                              |                            |                            | 
0097 720-45055                 5.000  EACH|    1400.00000       7000.00|    1256.31000       6281.55|    1950.00000        9750.00 
  INLET, M10                              |                            |                            | 
0098 720-45145                30.000  EACH|    1300.00000      39000.00|    1152.22000      34566.60|    1850.00000       55500.00 
  INLET, J10, MODIFIED                    |                            |                            | 
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0099 720-45155                 1.000  EACH|    1400.00000       1400.00|    1264.24000       1264.24|    1850.00000        1850.00 
  INLET, M10, MODIFIED                    |                            |                            | 
0100 720-45240                 7.000  EACH|    1900.00000      13300.00|    1587.79000      11114.53|    3000.00000       21000.00 
  CATCH BASIN, J10                        |                            |                            | 
0101 720-45250                 1.000  EACH|    1500.00000       1500.00|    1489.74000       1489.74|    2850.00000        2850.00 
  CATCH BASIN, K10                        |                            |                            | 
0102 720-45410                 9.000  EACH|    2100.00000      18900.00|    1235.32000      11117.88|    2700.00000       24300.00 
  MANHOLE, C4                             |                            |                            | 
0103 720-45415                 4.000  EACH|    2500.00000      10000.00|    1766.55000       7066.20|    3000.00000       12000.00 
  MANHOLE, D4                             |                            |                            | 
0104 720-90903                 2.000  EACH|    1500.00000       3000.00|    1083.27000       2166.54|    2000.00000        4000.00 
  INLET, F2                               |                            |                            | 
0105 720-90984                 2.000  EACH|    2300.00000       4600.00|    1617.06000       3234.12|    3000.00000        6000.00 
  MANHOLE, C2                             |                            |                            | 
0106 720-91250                 2.000  EACH|    1400.00000       2800.00|    1055.77000       2111.54|    2000.00000        4000.00 
  INLET, E2                               |                            |                            | 
0107 720-96030                 1.000  EACH|   35000.00000      35000.00|   25281.99000      25281.99|   45473.05000       45473.05 
  MANHOLE, MODIFIED                       |                            |                            | 
0108 801-06203              6000.000  m   |       0.43000       2580.00|       0.46000       2760.00|       0.42000        2520.00 
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            | 
0109 801-06207             23800.000  m   |       2.50000      59500.00|       2.71000      64498.00|       2.46000       58548.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  100 mm                                  |                            |                            | 
0110 801-06218                94.000  m   |      15.00000       1410.00|      15.95000       1499.30|      14.50000        1363.00 
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                            |                            | 
  REMOVABLE, 600 mm                       |                            |                            | 
0111 801-06469               225.000  m   |       5.10000       1147.50|       5.39000       1212.75|       4.90000        1102.50 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  200 mm                                  |                            |                            | 
0112 801-06640                40.000  EACH|     155.00000       6200.00|     165.00000       6600.00|     150.00000        6000.00 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0113 801-06710               540.000  DAY |      15.00000       8100.00|      15.40000       8316.00|      14.00000        7560.00 
  FLASHING ARROW SIGN                     |                            |                            | 
0114 801-06775                        LUMP|   75000.00000      75000.00|  113505.20000     113505.20|  146525.23000      146525.23 
  MAINTAINING TRAFFIC                     |                            |                            | 
0115 801-07119                96.000  m   |      28.00000       2688.00|      29.70000       2851.20|      27.00000        2592.00 
  BARRICADE, III-B                        |                            |                            | 
0116 802-05701               138.000  m   |      53.00000       7314.00|      38.50000       5313.00|      35.00000        4830.00 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            | 
  BASE                                    |                            |                            | 
0117 802-05702                25.000  m   |      49.00000       1225.00|      22.00000        550.00|      20.00000         500.00 
  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                            |                            | 
  BASE                                    |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,616,561.45                                                  ROUTE : 
     CALL ORDER   : 121                     CONTRACT ID : R -26447-A                   COUNTIES : MARION 
     LETTING DATE : 08/17/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-0918397              |(5) 35-1357381              |(6) 35-1139301     
                                          |RIETH RILEY CONSTRUCTION    |O'MARA, DAVE CONTRACTOR     |E & B PAVING, INC.           
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0118 802-76025                22.000  m2  |     230.00000       5060.00|     165.00000       3630.00|     150.00000        3300.00 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            | 
  LEGEND, 2.03 mm THICKNESS               |                            |                            | 
0119 802-76035                 2.000  m2  |     260.00000        520.00|     154.00000        308.00|     140.00000         280.00 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            | 
  LEGEND 2.54 mm THICKNESS                |                            |                            | 
0120 802-76040                10.000  m2  |     290.00000       2900.00|     231.00000       2310.00|     210.00000        2100.00 
  SIGN, SHEET ENCLOSED LENS WITH LEGEND,  |                            |                            | 
  3.18 mm THICKNESS                       |                            |                            | 
0121 805-01815                 8.000  EACH|    1900.00000      15200.00|    1320.00000      10560.00|    1200.00000        9600.00 
  SIGNAL SUPPORT FOUNDATION, 915mm X 3.7 m|                            |                            | 
0122 805-01842                20.000  EACH|     730.00000      14600.00|     770.00000      15400.00|     700.00000       14000.00 
  HANDHOLE, SIGNAL                        |                            |                            | 
0123 805-01844              1035.000  m   |      42.00000      43470.00|      44.00000      45540.00|      40.00000       41400.00 
  CONDUIT, STEEL, GALVANIZED, 50 mm,      |                            |                            | 
  UNDERGROUND                             |                            |                            | 
0124 805-02087                        LUMP|     900.00000        900.00|     165.00000        165.00|     150.00000         150.00 
  TRANSPORTATION OF SALVAGEABLE SIGNAL    |                            |                            | 
  EQUIPMENT                               |                            |                            | 
0125 805-78109                 2.000  EACH|   10950.00000      21900.00|   13750.00000      27500.00|   12500.00000       25000.00 
  CONTROLLER AND CABINET, SECONDARY, MENU |                            |                            | 
  DRIVEN, 8 PHASE                         |                            |                            | 
0126 805-78205                16.000  EACH|     620.00000       9920.00|     687.50000      11000.00|     625.00000       10000.00 
  TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED,|                            |                            | 
   AMBER, GREEN                           |                            |                            | 
0127 805-78415                 8.000  EACH|    1100.00000       8800.00|     880.00000       7040.00|     800.00000        6400.00 
  SPAN, CATENARY, AND TETHER              |                            |                            | 
0128 805-78420                 8.000  EACH|     170.00000       1360.00|     242.00000       1936.00|     220.00000        1760.00 
  DISCONNECT HANGER                       |                            |                            | 
0129 805-78445                 2.000  EACH|     540.00000       1080.00|     660.00000       1320.00|     600.00000        1200.00 
  SIGNAL SERVICE                          |                            |                            | 
0130 805-78465                60.000  m   |       3.60000        216.00|       2.75000        165.00|       2.50000         150.00 
  SIGNAL CABLE, 2C 8GA.                   |                            |                            | 
0131 805-78470              1984.000  m   |       1.25000       2480.00|       0.39000        773.76|       0.35000         694.40 
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                            |                            | 
0132 805-78485               123.000  m   |       3.05000        375.15|       4.18000        514.14|       3.80000         467.40 
  SIGNAL CABLE, 5C 14GA.                  |                            |                            | 
0133 805-78490               123.000  m   |       3.20000        393.60|       4.40000        541.20|       4.00000         492.00 
  SIGNAL CABLE, 7C 14GA.                  |                            |                            | 
0134 805-78500               355.000  m   |       3.90000       1384.50|       5.50000       1952.50|       5.00000        1775.00 
  SIGNAL CABLE, 11C 14GA.                 |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,616,561.45                                                  ROUTE : 
     CALL ORDER   : 121                     CONTRACT ID : R -26447-A                   COUNTIES : MARION 
     LETTING DATE : 08/17/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-0918397              |(5) 35-1357381              |(6) 35-1139301     
                                          |RIETH RILEY CONSTRUCTION    |O'MARA, DAVE CONTRACTOR     |E & B PAVING, INC.           
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0135 805-78510              1902.000  m   |       1.90000       3613.80|       2.59000       4926.18|       2.35000        4469.70 
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                            |                            | 
0136 805-78785                19.000  EACH|     680.00000      12920.00|     605.00000      11495.00|     550.00000       10450.00 
  SIGNAL DETECTOR HOUSING                 |                            |                            | 
0137 805-78795               738.000  m   |      17.75000      13099.50|      13.20000       9741.60|      12.00000        8856.00 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            | 
0138 805-78925                 2.000  EACH|     920.00000       1840.00|     660.00000       1320.00|     600.00000        1200.00 
  CONTROLLER CABINET FOUNDATION, P1       |                            |                            | 
0139 805-81032                 8.000  EACH|    2700.00000      21600.00|    3850.00000      30800.00|    3500.00000       28000.00 
  SIGNAL STRAIN POLE, STEEL, 9.2m         |                            |                            | 
0140 805-92504                12.000  EACH|     160.00000       1920.00|     203.50000       2442.00|     185.00000        2220.00 
  LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL|                            |                            | 
0141 808-06701              1020.000  m   |       0.93000        948.60|       0.99000       1009.80|       0.90000         918.00 
  LINE, THERMOPLASTIC, BROKEN, WHITE,     |                            |                            | 
  100mm                                   |                            |                            | 
0142 808-06703               420.000  m   |       0.98000        411.60|       1.05000        441.00|       0.95000         399.00 
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            | 
0143 808-06716               100.000  m   |       5.20000        520.00|       5.50000        550.00|       5.00000         500.00 
  LINE, REMOVE                            |                            |                            | 
0144 808-75245              4836.000  m   |       0.92000       4449.12|       0.98000       4739.28|       0.89000        4304.04 
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            | 
  100mm                                   |                            |                            | 
0145 808-75260               205.000  m   |       6.70000       1373.50|       7.15000       1465.75|       6.50000        1332.50 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  SOLID, WHITE, CROSSHATCH LINE, 300 mm   |                            |                            | 
0146 808-75297               110.000  m   |      13.20000       1452.00|      14.30000       1573.00|      13.00000        1430.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  STOP LINE, 600 mm                       |                            |                            | 
0147 808-75300                88.000  m   |       4.10000        360.80|       4.40000        387.20|       4.00000         352.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  CROSSWALK LINE, 150 mm                  |                            |                            | 
0148 808-75320                10.000  EACH|      77.00000        770.00|      82.50000        825.00|      75.00000         750.00 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            | 
0149 808-75325                 9.000  EACH|     110.00000        990.00|     118.80000       1069.20|     108.00000         972.00 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, WORD (ONLY)              |                            |                            | 
0150 808-75998               242.000  EACH|      24.00000       5808.00|      25.30000       6122.60|      23.00000        5566.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            | 
     SECTION TOTALS                       |             $  3,391,700.00|             $  3,497,581.10|                $  3,650,000.00 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $  3,391,700.00|             $  3,497,581.10|                $  3,650,000.00 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,616,561.45                                                  ROUTE : 
     CALL ORDER   : 121                     CONTRACT ID : R -26447-A                   COUNTIES : MARION 
     LETTING DATE : 08/17/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(7) 35-1618530              |                            |                 
                                          |AMERICAN CONTRACTING & SERVI|                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   ADDED TRAVEL LANES                                                   
                                          |                            |                            | 
0001 105-06845                        LUMP|   80000.00000      80000.00|                            | 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07040                15.000  MOS |    1750.00000      26250.00|                            | 
  FIELD OFFICE, C                         |                            |                            | 
0003 106-03285                 1.000  DOL |       1.00000          1.00|                            | 
  FAILED MATERIAL                         |                            |                            | 
0004 106-03289                 1.000  DOL |       1.00000          1.00|                            | 
  QUALITY ASSURANCE ADJUSTMENT            |                            |                            | 
0005 110-01001                        LUMP|  180000.00000     180000.00|                            | 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0006 201-52370                        LUMP|  104000.00000     104000.00|                            | 
  CLEARING RIGHT OF WAY                   |                            |                            | 
0007 202-02241               504.000  m   |       8.00000       4032.00|                            | 
  GUARDRAIL, REMOVE                       |                            |                            | 
0008 202-02278               691.000  m   |      25.00000      17275.00|                            | 
  CURB, CONCRETE, REMOVE                  |                            |                            | 
0009 202-51328                        LUMP|   15000.00000      15000.00|                            | 
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            | 
0010 202-52710               267.000  m2  |      25.00000       6675.00|                            | 
  SIDEWALK, CONCRETE, REMOVE              |                            |                            | 
0011 202-78515                        LUMP|    2250.00000       2250.00|                            | 
  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                            |                            | 
0012 202-91385                 1.000  EACH|     250.00000        250.00|                            | 
  INLET, REMOVE                           |                            |                            | 
0013 202-93741                 6.000  EACH|     135.00000        810.00|                            | 
  GUARD RAIL END TREATMENT, REMOVE        |                            |                            | 
0014 202-96133               140.000  m   |      34.00000       4760.00|                            | 
  PIPE, REMOVE                            |                            |                            | 
0015 203-02000              7997.000  m3  |      27.00000     215919.00|                            | 
  EXCAVATION, COMMON                      |                            |                            | 
0016 203-02070              3092.000  m3  |      28.00000      86576.00|                            | 
  BORROW                                  |                            |                            | 
0017 203-51223               371.000  m3  |      20.00000       7420.00|                            | 
  EXCAVATION, WATERWAY                    |                            |                            | 
0018 205-02231                40.000  m   |      35.00000       1400.00|                            | 
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            | 
  RIPRAP DITCH CHECK                      |                            |                            | 
0019 205-06932                12.000  m   |      31.00000        372.00|                            | 
  TEMPORARY CHECK DAM, STRAW BALES        |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,616,561.45                                                  ROUTE : 
     CALL ORDER   : 121                     CONTRACT ID : R -26447-A                   COUNTIES : MARION 
     LETTING DATE : 08/17/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(7) 35-1618530              |                            |                 
                                          |AMERICAN CONTRACTING & SERVI|                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0020 205-06933                28.000  EACH|      56.00000       1568.00|                            | 
  TEMPORARY DITCH INLET PROTECTION        |                            |                            | 
0021 205-06937               622.000  m   |       5.50000       3421.00|                            | 
  TEMPORARY SILT FENCE                    |                            |                            | 
0022 206-51220               310.000  m3  |     135.00000      41850.00|                            | 
  EXCAVATION, WET                         |                            |                            | 
0023 207-07498             14804.000  m2  |       7.00000     103628.00|                            | 
  SUBGRADE TREATMENT, TYPE A              |                            |                            | 
0024 211-02060              1510.000  m3  |      20.00000      30200.00|                            | 
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            | 
0025 211-07454               393.000  m3  |      20.00000       7860.00|                            | 
  STRUCTURE BACKFILL                      |                            |                            | 
0026 303-07662                 1.000  Mg  |     100.00000        100.00|                            | 
  STONE                                   |                            |                            | 
0027 303-52308              1815.000  Mg  |      35.00000      63525.00|                            | 
  COMPACTED AGGREGATE, O, 53              |                            |                            | 
0028 305-05204                48.000  Mg  |     150.00000       7200.00|                            | 
  HMA FOR PATCHING                        |                            |                            | 
0029 306-08033             16610.000  m2  |       1.00000      16610.00|                            | 
  MILLING, ASPHALT, 25 mm                 |                            |                            | 
0030 401-07334              2722.000  Mg  |      56.00000     152432.00|                            | 
  QC/QA-HMA, 3, 76, SURFACE, 9.5 mm       |                            |                            | 
0031 401-07403              6277.000  Mg  |      38.00000     238526.00|                            | 
  QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm |                            |                            | 
0032 401-07408              5299.000  Mg  |      39.00000     206661.00|                            | 
  QC/QA-HMA, 3, 64, BASE, 25.0 mm         |                            |                            | 
0033 401-07413              3273.000  Mg  |      39.00000     127647.00|                            | 
  QC/QA-HMA, 3, 70, BASE, 25.0 mm         |                            |                            | 
0034 401-07429              5082.000  Mg  |      41.00000     208362.00|                            | 
  QC/QA-HMA, 5, 76, INTERMEDIATE, C19.0 mm|                            |                            | 
0035 402-07441               466.000  Mg  |      67.00000      31222.00|                            | 
  HMA BASE, TYPE B                        |                            |                            | 
0036 405-05517                 3.000  Mg  |    1100.00000       3300.00|                            | 
  ASPHALT FOR PRIME COAT                  |                            |                            | 
0037 406-05520                23.000  Mg  |     210.00000       4830.00|                            | 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0038 601-01704                 3.000  EACH|    1800.00000       5400.00|                            | 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            | 
  CURVED, MODIFIED                        |                            |                            | 
0039 601-03578                 1.000  EACH|    1350.00000       1350.00|                            | 
  GUARDRAIL CONNECTOR SYSTEM, W BEAM,     |                            |                            | 
  CURVED, MODIFIED                        |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,616,561.45                                                  ROUTE : 
     CALL ORDER   : 121                     CONTRACT ID : R -26447-A                   COUNTIES : MARION 
     LETTING DATE : 08/17/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(7) 35-1618530              |                            |                 
                                          |AMERICAN CONTRACTING & SERVI|                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0040 601-04746                 1.000  EACH|    5000.00000       5000.00|                            | 
  ENERGY ABSORBING TERMINAL, CZ           |                            |                            | 
0041 601-05999                 1.000  EACH|      44.00000         44.00|                            | 
  CURVED TERMINAL END                     |                            |                            | 
0042 601-06035               373.000  m   |      19.00000       7087.00|                            | 
  GUARDRAIL, RESET                        |                            |                            | 
0043 601-94689                 1.000  EACH|    2250.00000       2250.00|                            | 
  GUARDRAIL END TREATMENT, OS             |                            |                            | 
0044 601-99105               150.000  m   |      48.00000       7200.00|                            | 
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            | 
0045 602-06646               194.000  m   |     100.00000      19400.00|                            | 
  TEMPORARY CONCRETE BARRIER              |                            |                            | 
0046 604-07894                64.200  m2  |     100.00000       6420.00|                            | 
  CURB RAMP, CONCRETE, A                  |                            |                            | 
0047 604-91531               208.000  m2  |      60.00000      12480.00|                            | 
  SIDEWALK, CONCRETE, 100 mm              |                            |                            | 
0048 605-06120               114.000  m   |      85.00000       9690.00|                            | 
  CURB, CONCRETE                          |                            |                            | 
0049 605-06140              1614.000  m   |      67.00000     108138.00|                            | 
  CURB AND GUTTER, CONCRETE               |                            |                            | 
0050 605-06145               548.000  m   |      75.00000      41100.00|                            | 
  CURB AND GUTTER, B, CONCRETE MOUNTABLE  |                            |                            | 
0051 605-94811                 5.000  EACH|     600.00000       3000.00|                            | 
  CURB TURNOUT                            |                            |                            | 
0052 605-96305               759.000  m   |      65.00000      49335.00|                            | 
  CURB AND GUTTER, CONCRETE, DEPRESSED    |                            |                            | 
0053 607-06335                 2.000  m   |     200.00000        400.00|                            | 
  PAVED SIDE DITCH, A                     |                            |                            | 
0054 610-05527               423.000  Mg  |     125.00000      52875.00|                            | 
  HMA FOR APPROACHES                      |                            |                            | 
0055 611-05330              2474.000  m2  |      47.00000     116278.00|                            | 
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                            |                            | 
  150 mm                                  |                            |                            | 
0056 615-06505                 9.000  EACH|     450.00000       4050.00|                            | 
  MONUMENT, B                             |                            |                            | 
0057 616-02320               383.000  m2  |       3.00000       1149.00|                            | 
  GEOTEXTILES                             |                            |                            | 
0058 616-05688               406.000  Mg  |      40.00000      16240.00|                            | 
  RIPRAP, CLASS 1                         |                            |                            | 
0059 616-06405                 1.000  Mg  |     100.00000        100.00|                            | 
  RIPRAP, REVETMENT                       |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,616,561.45                                                  ROUTE : 
     CALL ORDER   : 121                     CONTRACT ID : R -26447-A                   COUNTIES : MARION 
     LETTING DATE : 08/17/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(7) 35-1618530              |                            |                 
                                          |AMERICAN CONTRACTING & SERVI|                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0060 621-01004                 2.000  EACH|     165.00000        330.00|                            | 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  SEEDING                                 |                            |                            | 
0061 621-01882                52.000  kg  |       8.50000        442.00|                            | 
  SEED MIXTURE, T, CONVENTIONAL MIX       |                            |                            | 
0062 621-02770             13400.000  m2  |       1.35000      18090.00|                            | 
  EROSION CONTROL BLANKET                 |                            |                            | 
0063 621-06545                 1.000  Mg  |     380.00000        380.00|                            | 
  FERTILIZER                              |                            |                            | 
0064 621-06567               209.000  kL  |       2.00000        418.00|                            | 
  WATER                                   |                            |                            | 
0065 621-06575             11596.000  m2  |       3.00000      34788.00|                            | 
  SODDING, NURSERY                        |                            |                            | 
0066 622-05650                 5.000  EACH|     350.00000       1750.00|                            | 
  PLANT, DECIDUOUS TREE, SINGLE STEM,     |                            |                            | 
  OVER 50 TO 63 mm                        |                            |                            | 
0067 702-51005               172.000  m3  |     750.00000     129000.00|                            | 
  CONCRETE, A, SUBSTRUCTURE               |                            |                            | 
0068 702-51015               108.000  m3  |     300.00000      32400.00|                            | 
  CONCRETE, B, FOOTINGS                   |                            |                            | 
0069 702-51863               176.000  EACH|      13.00000       2288.00|                            | 
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            | 
0070 703-96177             16499.000  kg  |       2.25000      37122.75|                            | 
  REINFORCING STEEL, EPOXY COATED, GRADE  |                            |                            | 
  60                                      |                            |                            | 
0071 715-05048              2657.000  m   |      15.00000      39855.00|                            | 
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                            |                            | 
0072 715-05149              1203.000  m   |     105.00000     126315.00|                            | 
  PIPE, TYPE 2, CIRCULAR, 300 mm          |                            |                            | 
0073 715-05151               842.000  m   |     120.00000     101040.00|                            | 
  PIPE, TYPE 2, CIRCULAR, 375 mm          |                            |                            | 
0074 715-05152                72.000  m   |     135.00000       9720.00|                            | 
  PIPE, TYPE 2, CIRCULAR, 450 mm          |                            |                            | 
0075 715-05153                 5.000  m   |     150.00000        750.00|                            | 
  PIPE, TYPE 2, CIRCULAR, 525 mm          |                            |                            | 
0076 715-05154               221.000  m   |     155.00000      34255.00|                            | 
  PIPE, TYPE 2, CIRCULAR, 600 mm          |                            |                            | 
0077 715-05155                42.000  m   |     165.00000       6930.00|                            | 
  PIPE, TYPE 2, CIRCULAR, 675 mm          |                            |                            | 
0078 715-05156                61.000  m   |     185.00000      11285.00|                            | 
  PIPE, TYPE 2, CIRCULAR, 750 mm          |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 08/27/04 
                                                                                                                   PAGE : 121 -22 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,616,561.45                                                  ROUTE : 
     CALL ORDER   : 121                     CONTRACT ID : R -26447-A                   COUNTIES : MARION 
     LETTING DATE : 08/17/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(7) 35-1618530              |                            |                 
                                          |AMERICAN CONTRACTING & SERVI|                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0079 715-05161                 2.000  m   |     750.00000       1500.00|                            | 
  PIPE, TYPE 2, CIRCULAR, 1200 mm         |                            |                            | 
0080 715-05203                42.000  m   |      95.00000       3990.00|                            | 
  PIPE, TYPE 4, CIRCULAR, 100 mm          |                            |                            | 
0081 715-05217                10.000  m   |     165.00000       1650.00|                            | 
  PIPE, TYPE 5, CIRCULAR, 300 mm          |                            |                            | 
0082 715-05350                26.000  m   |     950.00000      24700.00|                            | 
  PIPE, TYPE 2, DEFORMED, MIN. AREA 1.90  |                            |                            | 
  m2                                      |                            |                            | 
0083 715-46000                 1.000  EACH|     500.00000        500.00|                            | 
  PIPE END SECTION, 300 mm                |                            |                            | 
0084 715-46005                 1.000  EACH|     500.00000        500.00|                            | 
  PIPE END SECTION, 375 mm                |                            |                            | 
0085 715-46020                 2.000  EACH|     950.00000       1900.00|                            | 
  PIPE END SECTION, 600 mm                |                            |                            | 
0086 715-46025                 1.000  EACH|    1200.00000       1200.00|                            | 
  PIPE END SECTION, 675 mm                |                            |                            | 
0087 715-91361                26.000  m   |      75.00000       1950.00|                            | 
  PIPE, PVC, 150 mm                       |                            |                            | 
0088 718-06532              1000.000  m   |       3.25000       3250.00|                            | 
  VIDEO INSPECTION FOR UNDERDRAINS        |                            |                            | 
0089 718-52610               525.000  m3  |      55.00000      28875.00|                            | 
  AGGREGATE FOR UNDERDRAINS               |                            |                            | 
0090 718-99153              7467.000  m2  |       1.65000      12320.55|                            | 
  GEOTEXTILES FOR UNDERDRAIN              |                            |                            | 
0091 720-03533                 1.000  EACH|    2700.00000       2700.00|                            | 
  CATCH BASIN, J13 , MODIFIED             |                            |                            | 
0092 720-44000                 4.000  EACH|     450.00000       1800.00|                            | 
  CASTING, ADJUST TO GRADE                |                            |                            | 
0093 720-45030                 3.000  EACH|    1400.00000       4200.00|                            | 
  INLET, E7                               |                            |                            | 
0094 720-45035                 4.000  EACH|    1200.00000       4800.00|                            | 
  INLET, F7                               |                            |                            | 
0095 720-45040                14.000  EACH|    1600.00000      22400.00|                            | 
  INLET, G7                               |                            |                            | 
0096 720-45045                 3.000  EACH|    1400.00000       4200.00|                            | 
  INLET, J10                              |                            |                            | 
0097 720-45055                 5.000  EACH|    1500.00000       7500.00|                            | 
  INLET, M10                              |                            |                            | 
0098 720-45145                30.000  EACH|    1450.00000      43500.00|                            | 
  INLET, J10, MODIFIED                    |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,616,561.45                                                  ROUTE : 
     CALL ORDER   : 121                     CONTRACT ID : R -26447-A                   COUNTIES : MARION 
     LETTING DATE : 08/17/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(7) 35-1618530              |                            |                 
                                          |AMERICAN CONTRACTING & SERVI|                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0099 720-45155                 1.000  EACH|    1450.00000       1450.00|                            | 
  INLET, M10, MODIFIED                    |                            |                            | 
0100 720-45240                 7.000  EACH|    2600.00000      18200.00|                            | 
  CATCH BASIN, J10                        |                            |                            | 
0101 720-45250                 1.000  EACH|    2400.00000       2400.00|                            | 
  CATCH BASIN, K10                        |                            |                            | 
0102 720-45410                 9.000  EACH|    2200.00000      19800.00|                            | 
  MANHOLE, C4                             |                            |                            | 
0103 720-45415                 4.000  EACH|    2700.00000      10800.00|                            | 
  MANHOLE, D4                             |                            |                            | 
0104 720-90903                 2.000  EACH|    1500.00000       3000.00|                            | 
  INLET, F2                               |                            |                            | 
0105 720-90984                 2.000  EACH|    2600.00000       5200.00|                            | 
  MANHOLE, C2                             |                            |                            | 
0106 720-91250                 2.000  EACH|    1500.00000       3000.00|                            | 
  INLET, E2                               |                            |                            | 
0107 720-96030                 1.000  EACH|   32000.00000      32000.00|                            | 
  MANHOLE, MODIFIED                       |                            |                            | 
0108 801-06203              6000.000  m   |       0.45000       2700.00|                            | 
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            | 
0109 801-06207             23800.000  m   |       2.55000      60690.00|                            | 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  100 mm                                  |                            |                            | 
0110 801-06218                94.000  m   |      15.00000       1410.00|                            | 
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                            |                            | 
  REMOVABLE, 600 mm                       |                            |                            | 
0111 801-06469               225.000  m   |       5.00000       1125.00|                            | 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  200 mm                                  |                            |                            | 
0112 801-06640                40.000  EACH|     175.00000       7000.00|                            | 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0113 801-06710               540.000  DAY |      15.00000       8100.00|                            | 
  FLASHING ARROW SIGN                     |                            |                            | 
0114 801-06775                        LUMP|   65000.00000      65000.00|                            | 
  MAINTAINING TRAFFIC                     |                            |                            | 
0115 801-07119                96.000  m   |      29.00000       2784.00|                            | 
  BARRICADE, III-B                        |                            |                            | 
0116 802-05701               138.000  m   |      54.00000       7452.00|                            | 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            | 
  BASE                                    |                            |                            | 
0117 802-05702                25.000  m   |      49.00000       1225.00|                            | 
  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                            |                            | 
  BASE                                    |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,616,561.45                                                  ROUTE : 
     CALL ORDER   : 121                     CONTRACT ID : R -26447-A                   COUNTIES : MARION 
     LETTING DATE : 08/17/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(7) 35-1618530              |                            |                 
                                          |AMERICAN CONTRACTING & SERVI|                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0118 802-76025                22.000  m2  |     235.00000       5170.00|                            | 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            | 
  LEGEND, 2.03 mm THICKNESS               |                            |                            | 
0119 802-76035                 2.000  m2  |     275.00000        550.00|                            | 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            | 
  LEGEND 2.54 mm THICKNESS                |                            |                            | 
0120 802-76040                10.000  m2  |     300.00000       3000.00|                            | 
  SIGN, SHEET ENCLOSED LENS WITH LEGEND,  |                            |                            | 
  3.18 mm THICKNESS                       |                            |                            | 
0121 805-01815                 8.000  EACH|    2000.00000      16000.00|                            | 
  SIGNAL SUPPORT FOUNDATION, 915mm X 3.7 m|                            |                            | 
0122 805-01842                20.000  EACH|     750.00000      15000.00|                            | 
  HANDHOLE, SIGNAL                        |                            |                            | 
0123 805-01844              1035.000  m   |      44.00000      45540.00|                            | 
  CONDUIT, STEEL, GALVANIZED, 50 mm,      |                            |                            | 
  UNDERGROUND                             |                            |                            | 
0124 805-02087                        LUMP|     900.00000        900.00|                            | 
  TRANSPORTATION OF SALVAGEABLE SIGNAL    |                            |                            | 
  EQUIPMENT                               |                            |                            | 
0125 805-78109                 2.000  EACH|   11000.00000      22000.00|                            | 
  CONTROLLER AND CABINET, SECONDARY, MENU |                            |                            | 
  DRIVEN, 8 PHASE                         |                            |                            | 
0126 805-78205                16.000  EACH|     650.00000      10400.00|                            | 
  TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED,|                            |                            | 
   AMBER, GREEN                           |                            |                            | 
0127 805-78415                 8.000  EACH|    1100.00000       8800.00|                            | 
  SPAN, CATENARY, AND TETHER              |                            |                            | 
0128 805-78420                 8.000  EACH|     175.00000       1400.00|                            | 
  DISCONNECT HANGER                       |                            |                            | 
0129 805-78445                 2.000  EACH|     550.00000       1100.00|                            | 
  SIGNAL SERVICE                          |                            |                            | 
0130 805-78465                60.000  m   |       3.75000        225.00|                            | 
  SIGNAL CABLE, 2C 8GA.                   |                            |                            | 
0131 805-78470              1984.000  m   |       1.25000       2480.00|                            | 
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                            |                            | 
0132 805-78485               123.000  m   |       3.00000        369.00|                            | 
  SIGNAL CABLE, 5C 14GA.                  |                            |                            | 
0133 805-78490               123.000  m   |       3.25000        399.75|                            | 
  SIGNAL CABLE, 7C 14GA.                  |                            |                            | 
0134 805-78500               355.000  m   |       4.00000       1420.00|                            | 
  SIGNAL CABLE, 11C 14GA.                 |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,616,561.45                                                  ROUTE : 
     CALL ORDER   : 121                     CONTRACT ID : R -26447-A                   COUNTIES : MARION 
     LETTING DATE : 08/17/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(7) 35-1618530              |                            |                 
                                          |AMERICAN CONTRACTING & SERVI|                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0135 805-78510              1902.000  m   |       2.00000       3804.00|                            | 
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                            |                            | 
0136 805-78785                19.000  EACH|     675.00000      12825.00|                            | 
  SIGNAL DETECTOR HOUSING                 |                            |                            | 
0137 805-78795               738.000  m   |      18.00000      13284.00|                            | 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            | 
0138 805-78925                 2.000  EACH|     950.00000       1900.00|                            | 
  CONTROLLER CABINET FOUNDATION, P1       |                            |                            | 
0139 805-81032                 8.000  EACH|    2700.00000      21600.00|                            | 
  SIGNAL STRAIN POLE, STEEL, 9.2m         |                            |                            | 
0140 805-92504                12.000  EACH|     160.00000       1920.00|                            | 
  LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL|                            |                            | 
0141 808-06701              1020.000  m   |       0.95000        969.00|                            | 
  LINE, THERMOPLASTIC, BROKEN, WHITE,     |                            |                            | 
  100mm                                   |                            |                            | 
0142 808-06703               420.000  m   |       0.95000        399.00|                            | 
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            | 
0143 808-06716               100.000  m   |       5.50000        550.00|                            | 
  LINE, REMOVE                            |                            |                            | 
0144 808-75245              4836.000  m   |       0.95000       4594.20|                            | 
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            | 
  100mm                                   |                            |                            | 
0145 808-75260               205.000  m   |       7.00000       1435.00|                            | 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  SOLID, WHITE, CROSSHATCH LINE, 300 mm   |                            |                            | 
0146 808-75297               110.000  m   |      14.00000       1540.00|                            | 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  STOP LINE, 600 mm                       |                            |                            | 
0147 808-75300                88.000  m   |       4.50000        396.00|                            | 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  CROSSWALK LINE, 150 mm                  |                            |                            | 
0148 808-75320                10.000  EACH|      85.00000        850.00|                            | 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            | 
0149 808-75325                 9.000  EACH|     115.00000       1035.00|                            | 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, WORD (ONLY)              |                            |                            | 
0150 808-75998               242.000  EACH|      25.00000       6050.00|                            | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            | 
     SECTION TOTALS                       |             $  3,692,754.25|                            | 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $  3,692,754.25|                            | 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,095,049.69                                                  ROUTE : 
     CALL ORDER   : 141                     CONTRACT ID : R -27114-A                   COUNTIES : WAYNE 
     LETTING DATE : 08/17/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
                                          CONTRACT TIME :  110  WORK DAYS 
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : 9989032 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $  1,988,172.00     100.0000% 
   2   35-1875662     CRIDER & CRIDER, INC.                                                  $  2,158,539.80     108.5690% 
   3   35-1385672     FORCE CONSTRUCTION CO. INC.                                            $  2,476,916.94     124.5826% 
==================================================================================================================================== 
                                          |(1) 35-1917625              |(2) 35-1875662              |(3) 35-1385672     
                                          |MILESTONE CONTRACTORS, L.P. |CRIDER & CRIDER, INC.       |FORCE CONSTRUCTION CO. INC.  
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   NEW ROAD CONSTRUCTION                                                
                                          |                            |                            | 
0001 105-06845                        LUMP|   44000.00000      44000.00|   62500.00000      62500.00|   43400.00000       43400.00 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07039                14.000  MOS |    1360.00000      19040.00|    1500.00000      21000.00|    1470.00000       20580.00 
  FIELD OFFICE, B                         |                            |                            | 
0003 106-03285                 1.000  DOL |       1.00000          1.00|       1.00000          1.00|       1.00000           1.00 
  FAILED MATERIAL                         |                            |                            | 
0004 106-03289                 1.000  DOL |       1.00000          1.00|       1.00000          1.00|       1.00000           1.00 
  QUALITY ASSURANCE ADJUSTMENT            |                            |                            | 
0005 110-01001                        LUMP|   99389.00000      99389.00|  115000.00000     115000.00|  125795.00000      125795.00 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0006 201-52370                        LUMP|   67334.23000      67334.23|   70000.00000      70000.00|  192617.00000      192617.00 
  CLEARING RIGHT OF WAY                   |                            |                            | 
0007 202-02278               157.000  m   |      12.00000       1884.00|      15.00000       2355.00|      23.40000        3673.80 
  CURB, CONCRETE, REMOVE                  |                            |                            | 
0008 202-78515                        LUMP|     525.00000        525.00|     500.00000        500.00|    4690.00000        4690.00 
  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                            |                            | 
0009 203-02000             18658.000  m3  |       7.50000     139935.00|      15.50000     289199.00|       8.80000      164190.40 
  EXCAVATION, COMMON                      |                            |                            | 
0010 203-02070             40134.000  m3  |       5.90000     236790.60|       5.00000     200670.00|      11.55000      463547.70 
  BORROW                                  |                            |                            | 
0011 205-06931               909.000  Mg  |      52.00000      47268.00|      20.00000      18180.00|      20.84000       18943.56 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                            |                            | 
0012 205-06937               858.000  m   |       4.70000       4032.60|       5.50000       4719.00|       4.72000        4049.76 
  TEMPORARY SILT FENCE                    |                            |                            | 
0013 207-07498             11502.000  m2  |       4.00000      46008.00|       4.00000      46008.00|       4.68000       53829.36 
  SUBGRADE TREATMENT, TYPE A              |                            |                            | 
0014 211-07454              1047.000  m3  |      12.75000      13349.25|      17.50000      18322.50|      38.20000       39995.40 
  STRUCTURE BACKFILL                      |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,095,049.69                                                  ROUTE : 
     CALL ORDER   : 141                     CONTRACT ID : R -27114-A                   COUNTIES : WAYNE 
     LETTING DATE : 08/17/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1917625              |(2) 35-1875662              |(3) 35-1385672     
                                          |MILESTONE CONTRACTORS, L.P. |CRIDER & CRIDER, INC.       |FORCE CONSTRUCTION CO. INC.  
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0015 301-07448              3146.000  Mg  |      14.00000      44044.00|      14.00000      44044.00|      17.18000       54048.28 
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            | 
0016 401-07328              1943.000  Mg  |      56.00000     108808.00|      57.00000     110751.00|      56.00000      108808.00 
  QC/QA-HMA, 3, 70, SURFACE, 9.5 mm       |                            |                            | 
0017 401-07398              2674.000  Mg  |      46.00000     123004.00|      47.00000     125678.00|      46.00000      123004.00 
  QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm |                            |                            | 
0018 401-07424              8739.000  Mg  |      41.50000     362668.50|      42.00000     367038.00|      41.50000      362668.50 
  QC/QA-HMA, 3, 64, BASE, 19.0 mm         |                            |                            | 
0019 401-07429              3636.000  Mg  |      48.50000     176346.00|      50.00000     181800.00|      48.50000      176346.00 
  QC/QA-HMA, 5, 76, INTERMEDIATE, C19.0 mm|                            |                            | 
0020 405-05517                 6.000  Mg  |     675.00000       4050.00|     700.00000       4200.00|     650.00000        3900.00 
  ASPHALT FOR PRIME COAT                  |                            |                            | 
0021 406-05520                21.000  Mg  |     225.00000       4725.00|     250.00000       5250.00|     225.00000        4725.00 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0022 605-06120                42.000  m   |      79.00000       3318.00|      75.00000       3150.00|      55.00000        2310.00 
  CURB, CONCRETE                          |                            |                            | 
0023 605-06140              1394.000  m   |      35.00000      48790.00|      50.00000      69700.00|      50.00000       69700.00 
  CURB AND GUTTER, CONCRETE               |                            |                            | 
0024 605-06145               263.000  m   |      57.00000      14991.00|      60.00000      15780.00|      75.00000       19725.00 
  CURB AND GUTTER, B, CONCRETE            |                            |                            | 
0025 605-06215               138.000  m   |     119.00000      16422.00|     190.00000      26220.00|      80.00000       11040.00 
  CENTER CURB, D, CONCRETE                |                            |                            | 
0026 616-02320              2857.000  m2  |       2.00000       5714.00|       2.50000       7142.50|       2.18000        6228.26 
  GEOTEXTILES                             |                            |                            | 
0027 616-06405              1423.000  Mg  |      27.00000      38421.00|      20.00000      28460.00|      19.65000       27961.95 
  RIPRAP, REVETMENT                       |                            |                            | 
0028 621-01004                 1.000  EACH|     525.00000        525.00|     700.00000        700.00|    1025.00000        1025.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  SEEDING                                 |                            |                            | 
0029 621-06545                 2.000  Mg  |     475.00000        950.00|     500.00000       1000.00|     567.00000        1134.00 
  FERTILIZER                              |                            |                            | 
0030 621-06548                19.000  kg  |      63.00000       1197.00|      25.00000        475.00|      55.00000        1045.00 
  SEED MIXTURE, CV                        |                            |                            | 
0031 621-06553               432.000  kg  |       7.85000       3391.20|       5.00000       2160.00|       5.97000        2579.04 
  SEED MIXTURE, R                         |                            |                            | 
0032 621-06565                10.000  Mg  |     420.00000       4200.00|     550.00000       5500.00|     433.00000        4330.00 
  MULCHING MATERIAL                       |                            |                            | 
0033 621-06567                17.000  kL  |       0.75000         12.75|       1.00000         17.00|       2.50000          42.50 
  WATER                                   |                            |                            | 
0034 621-06574               947.000  m2  |       3.85000       3645.95|       5.00000       4735.00|       5.75000        5445.25 
  SODDING                                 |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,095,049.69                                                  ROUTE : 
     CALL ORDER   : 141                     CONTRACT ID : R -27114-A                   COUNTIES : WAYNE 
     LETTING DATE : 08/17/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1917625              |(2) 35-1875662              |(3) 35-1385672     
                                          |MILESTONE CONTRACTORS, L.P. |CRIDER & CRIDER, INC.       |FORCE CONSTRUCTION CO. INC.  
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0035 714-07539                55.000  m   |    1170.00000      64350.00|    1250.00000      68750.00|    1385.00000       76175.00 
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            | 
  CONCRETE, 2400 mm X 600 mm              |                            |                            | 
0036 715-05048              2209.000  m   |       8.50000      18776.50|       8.00000      17672.00|      10.77000       23790.93 
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                            |                            | 
0037 715-05053                67.000  m   |      31.00000       2077.00|      20.00000       1340.00|      70.33000        4712.11 
  PIPE, UNDERDRAIN OUTLET, 150 mm         |                            |                            | 
0038 715-05149               222.000  m   |      90.00000      19980.00|      75.00000      16650.00|      55.57000       12336.54 
  PIPE, TYPE 2, CIRCULAR, 300 mm          |                            |                            | 
0039 715-05151                67.000  m   |     110.00000       7370.00|      85.00000       5695.00|      96.89000        6491.63 
  PIPE, TYPE 2, CIRCULAR, 375 mm          |                            |                            | 
0040 715-05152                72.000  m   |     185.00000      13320.00|      90.00000       6480.00|      88.20000        6350.40 
  PIPE, TYPE 2, CIRCULAR, 450 mm          |                            |                            | 
0041 715-05154               209.000  m   |     115.00000      24035.00|     115.00000      24035.00|     132.72000       27738.48 
  PIPE, TYPE 2, CIRCULAR, 600 mm          |                            |                            | 
0042 715-05156               197.000  m   |     140.00000      27580.00|     130.00000      25610.00|     137.48000       27083.56 
  PIPE, TYPE 2, CIRCULAR, 750 mm          |                            |                            | 
0043 718-06531                10.000  EACH|     535.00000       5350.00|     300.00000       3000.00|     550.00000        5500.00 
  OUTLET PROTECTOR, 3                     |                            |                            | 
0044 718-52610               442.000  m3  |      38.00000      16796.00|      30.00000      13260.00|      39.39000       17410.38 
  AGGREGATE FOR UNDERDRAINS               |                            |                            | 
0045 720-45235                 2.000  EACH|    1200.00000       2400.00|    1200.00000       2400.00|    3288.00000        6576.00 
  CATCH BASIN, E7                         |                            |                            | 
0046 720-45415                 2.000  EACH|    2600.00000       5200.00|    3000.00000       6000.00|    3723.00000        7446.00 
  MANHOLE, D4                             |                            |                            | 
0047 720-98174                 6.000  EACH|    1625.00000       9750.00|    1800.00000      10800.00|    3056.00000       18336.00 
  INLET, B15                              |                            |                            | 
0048 720-99416                 1.000  EACH|    1675.00000       1675.00|    1850.00000       1850.00|    3470.00000        3470.00 
  CATCH BASIN, B15                        |                            |                            | 
0049 720-99416                 1.000  EACH|    2000.00000       2000.00|    2400.00000       2400.00|    3654.00000        3654.00 
  CATCH BASIN, B15 , MODIDIED             |                            |                            | 
0050 720-99417                 7.000  EACH|    1775.00000      12425.00|    2000.00000      14000.00|    3648.00000       25536.00 
  CATCH BASIN, C15                        |                            |                            | 
0051 801-06775                        LUMP|    4000.00000       4000.00|   20000.00000      20000.00|   16430.00000       16430.00 
  MAINTAINING TRAFFIC                     |                            |                            | 
0052 805-01815                 2.000  EACH|    1890.00000       3780.00|    2000.00000       4000.00|    1913.00000        3826.00 
  SIGNAL SUPPORT FOUNDATION, 915mm X 3.7 m|                            |                            | 
0053 805-01842                 4.000  EACH|     840.00000       3360.00|     850.00000       3400.00|     840.00000        3360.00 
  HANDHOLE, SIGNAL                        |                            |                            | 
0054 805-02328               236.000  m   |       0.32000         75.52|       0.30000         70.80|       2.25000         531.00 
  SIGNAL CABLE, 1C 14GA.                  |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,095,049.69                                                  ROUTE : 
     CALL ORDER   : 141                     CONTRACT ID : R -27114-A                   COUNTIES : WAYNE 
     LETTING DATE : 08/17/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1917625              |(2) 35-1875662              |(3) 35-1385672     
                                          |MILESTONE CONTRACTORS, L.P. |CRIDER & CRIDER, INC.       |FORCE CONSTRUCTION CO. INC.  
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0055 805-06592                67.000  m   |      63.00000       4221.00|      65.00000       4355.00|      76.00000        5092.00 
  CONDUIT, STEEL, GALVANIZED, 50mm        |                            |                            | 
0056 805-06834                 1.000  EACH|    8400.00000       8400.00|    9000.00000       9000.00|    9240.00000        9240.00 
  CONTROLLER AND CABINET, MENU DRIVEN, 8  |                            |                            | 
  PHASE, TS2, TYPE I                      |                            |                            | 
0057 805-78205                 4.000  EACH|     690.00000       2760.00|     725.00000       2900.00|     549.00000        2196.00 
  TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED,|                            |                            | 
   AMBER, GREEN                           |                            |                            | 
0058 805-78230                 4.000  EACH|    1040.00000       4160.00|    1000.00000       4000.00|     870.00000        3480.00 
  TRAFFIC SIGNAL HEAD, 5 FACE, 305 mm RED,|                            |                            | 
   AMBER, GREEN, AMBER ARROW, GREEN ARROW |                            |                            | 
0059 805-78415                 4.000  EACH|    1700.00000       6800.00|    1750.00000       7000.00|    1480.00000        5920.00 
  SPAN, CATENARY, AND TETHER              |                            |                            | 
0060 805-78420                 4.000  EACH|     290.00000       1160.00|     300.00000       1200.00|     168.00000         672.00 
  DISCONNECT HANGER                       |                            |                            | 
0061 805-78445                 1.000  EACH|     420.00000        420.00|     400.00000        400.00|     513.00000         513.00 
  SIGNAL SERVICE                          |                            |                            | 
0062 805-78467                13.000  m   |       5.00000         65.00|       5.00000         65.00|       4.17000          54.21 
  SIGNAL CABLE, 3C 8GA.                   |                            |                            | 
0063 805-78485                68.000  m   |       4.30000        292.40|       4.25000        289.00|       3.07000         208.76 
  SIGNAL CABLE, 5C 14GA.                  |                            |                            | 
0064 805-78490               265.000  m   |       4.80000       1272.00|       5.00000       1325.00|       3.24000         858.60 
  SIGNAL CABLE, 7C 14GA.                  |                            |                            | 
0065 805-78510               260.000  m   |       4.25000       1105.00|       4.50000       1170.00|       2.52000         655.20 
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                            |                            | 
0066 805-78746               184.000  m   |      16.00000       2944.00|      17.00000       3128.00|      39.38000        7245.92 
  PREFORMED LOOP DETECTORS                |                            |                            | 
0067 805-78795                85.000  m   |      29.00000       2465.00|      30.00000       2550.00|      33.56000        2852.60 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            | 
0068 805-78925                 1.000  EACH|     575.00000        575.00|     600.00000        600.00|     923.89000         923.89 
  CONTROLLER CABINET FOUNDATION, P1       |                            |                            | 
0069 805-81032                 2.000  EACH|    3100.00000       6200.00|    3000.00000       6000.00|    2788.44000        5576.88 
  SIGNAL STRAIN POLE, STEEL, 9.2m         |                            |                            | 
0070 805-92504                 5.000  EACH|     315.00000       1575.00|     330.00000       1650.00|     138.11000         690.55 
  LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL|                            |                            | 
0071 808-06701                90.000  m   |       1.40000        126.00|       1.00000         90.00|       0.92000          82.80 
  LINE, THERMOPLASTIC, BROKEN, WHITE,     |                            |                            | 
  100mm                                   |                            |                            | 
0072 808-06703              2187.000  m   |       0.90000       1968.30|       1.00000       2187.00|       0.92000        2012.04 
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            | 
0073 808-75240               158.000  m   |       1.40000        221.20|       1.00000        158.00|       0.92000         145.36 
  LINE, THERMOPLASTIC, BROKEN, YELLOW,    |                            |                            | 
  100mm                                   |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,095,049.69                                                  ROUTE : 
     CALL ORDER   : 141                     CONTRACT ID : R -27114-A                   COUNTIES : WAYNE 
     LETTING DATE : 08/17/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1917625              |(2) 35-1875662              |(3) 35-1385672     
                                          |MILESTONE CONTRACTORS, L.P. |CRIDER & CRIDER, INC.       |FORCE CONSTRUCTION CO. INC.  
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0074 808-75245              3072.000  m   |       0.90000       2764.80|       1.00000       3072.00|       0.92000        2826.24 
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            | 
  100mm                                   |                            |                            | 
0075 808-75297                66.000  m   |      19.00000       1254.00|      10.00000        660.00|       9.85000         650.10 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  STOP LINE, 600 mm                       |                            |                            | 
0076 808-75320                13.000  EACH|      63.00000        819.00|      80.00000       1040.00|      75.00000         975.00 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            | 
0077 808-75325                10.000  EACH|      73.00000        730.00|     120.00000       1200.00|     108.00000        1080.00 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, WORD (ONLY)              |                            |                            | 
0078 808-75998               105.000  EACH|      53.00000       5565.00|      35.00000       3675.00|      35.00000        3675.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            | 
0079 808-92027               356.000  m   |       3.45000       1228.20|       3.25000       1157.00|       3.25000        1157.00 
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            | 
  200mm                                   |                            |                            | 
     SECTION TOTALS                       |             $  1,988,172.00|             $  2,158,539.80|                $  2,476,916.94 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $  1,988,172.00|             $  2,158,539.80|                $  2,476,916.94 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: NONE BELOW                                                      ROUTE : FIRST STREET 
     CALL ORDER   : 145                     CONTRACT ID : R -27140-B                   COUNTIES : JEFFERSON 
     LETTING DATE : 08/17/04  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
                                          CONTRACT TIME :   90  WORK DAYS 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 674C523 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1357381     O'MARA, DAVE CONTRACTOR                                                $    918,552.26     100.0000% 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   487,161.32                                                  ROUTE : 56 
     CALL ORDER   : 151                     CONTRACT ID : R -27258-A                   COUNTIES : DUBOIS 
     LETTING DATE : 08/17/04  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
                                          CONTRACT TIME : 07/01/05  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 0244037 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1134435     FOERTSCH CONSTRUCTION                                                  $    409,959.87     100.0000% 
   2   35-0626844     RUDOLPH, J.H. & CO                                                     $    425,569.71     103.8076% 
   3   35-1878024     RAGLE, INC.                                                            $    437,887.55     106.8122% 
   4   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                   $    461,429.11     112.5547% 
   5   35-1009310     DEIG BROTHERS LUMBER & CONSTR                                          $    487,307.82     118.8672% 
   6   35-1618530     AMERICAN CONTRACTING & SERVICES                                        $    608,833.18     148.5104% 
==================================================================================================================================== 
                                          |(1) 35-1134435              |(2) 35-0626844              |(3) 35-1878024     
                                          |FOERTSCH CONSTRUCTION       |RUDOLPH, J.H. & CO          |RAGLE, INC.                  
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   ADDED TRAVEL LANES                                                   
                                          |                            |                            | 
0001 105-06845                        LUMP|    5500.00000       5500.00|   10000.00000      10000.00|    4000.00000        4000.00 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07039                 4.000  MOS |    1400.00000       5600.00|    1060.00000       4240.00|    1800.00000        7200.00 
  FIELD OFFICE, B                         |                            |                            | 
0003 106-03285                 1.000  DOL |       1.00000          1.00|       1.00000          1.00|       1.00000           1.00 
  FAILED MATERIAL                         |                            |                            | 
0004 106-03289                 1.000  DOL |       1.00000          1.00|       1.00000          1.00|       1.00000           1.00 
  QUALITY ASSURANCE ADJUSTMENT            |                            |                            | 
0005 110-01001                        LUMP|   20000.00000      20000.00|   21200.00000      21200.00|   22000.00000       22000.00 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0006 201-52370                        LUMP|    1500.00000       1500.00|   10500.00000      10500.00|   11000.00000       11000.00 
  CLEARING RIGHT OF WAY                   |                            |                            | 
0007 202-02271                 1.000  EACH|     750.00000        750.00|     525.00000        525.00|    1000.00000        1000.00 
  HEADWALL, REMOVE                        |                            |                            | 
0008 202-74045                 1.000  EACH|     125.00000        125.00|     250.00000        250.00|      60.00000          60.00 
  SIGN AND SUPPORTS, CHANNEL POSTS, REMOVE|                            |                            | 
0009 202-96133                77.000  LFT |      15.00000       1155.00|      11.00000        847.00|      10.00000         770.00 
  PIPE, REMOVE                            |                            |                            | 
0010 203-02000              1398.000  CYS |       9.00000      12582.00|      25.00000      34950.00|      15.00000       20970.00 
  EXCAVATION, COMMON                      |                            |                            | 
0011 205-03371               344.000  CYS |       5.00000       1720.00|       1.00000        344.00|       2.00000         688.00 
  SEDIMENT, REMOVE                        |                            |                            | 
0012 205-06931                29.000  TON |      80.00000       2320.00|      35.00000       1015.00|      40.00000        1160.00 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                            |                            | 
0013 205-06933                 2.000  EACH|     250.00000        500.00|      75.00000        150.00|      50.00000         100.00 
  TEMPORARY DITCH INLET PROTECTION        |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   487,161.32                                                  ROUTE : 56 
     CALL ORDER   : 151                     CONTRACT ID : R -27258-A                   COUNTIES : DUBOIS 
     LETTING DATE : 08/17/04  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1134435              |(2) 35-0626844              |(3) 35-1878024     
                                          |FOERTSCH CONSTRUCTION       |RUDOLPH, J.H. & CO          |RAGLE, INC.                  
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0014 205-06936                10.000  TON |      45.00000        450.00|      70.00000        700.00|      30.00000         300.00 
  TEMPORARY SEDIMENT TRAP                 |                            |                            | 
0015 205-06937               175.000  LFT |       1.50000        262.50|       4.50000        787.50|       2.00000         350.00 
  TEMPORARY SILT FENCE                    |                            |                            | 
0016 206-93520              7110.000  SFT |       8.60000      61146.00|       8.25000      58657.50|      16.00000      113760.00 
  TEMPORARY SHEET PILING                  |                            |                            | 
0017 207-07500              1135.000  SYS |      15.00000      17025.00|       8.25000       9363.75|       4.00000        4540.00 
  SUBGRADE TREATMENT, TYPE C              |                            |                            | 
0018 211-07454               808.000  CYS |      13.50000      10908.00|      28.00000      22624.00|      22.00000       17776.00 
  STRUCTURE BACKFILL                      |                            |                            | 
0019 303-01180               334.000  TON |      24.00000       8016.00|      24.00000       8016.00|      17.00000        5678.00 
  COMPACTED AGGREGATE, NO. 53             |                            |                            | 
0020 402-07434                94.000  TON |      80.00000       7520.00|      80.00000       7520.00|      80.00000        7520.00 
  HMA SURFACE, TYPE C                     |                            |                            | 
0021 402-07439               157.000  TON |      52.00000       8164.00|      52.00000       8164.00|      52.00000        8164.00 
  HMA INTERMEDIATE, TYPE C                |                            |                            | 
0022 402-07442               630.000  TON |      42.00000      26460.00|      42.00000      26460.00|      42.00000       26460.00 
  HMA BASE, TYPE C                        |                            |                            | 
0023 406-05520                 2.000  TON |     220.00000        440.00|     220.00000        440.00|     220.00000         440.00 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0024 601-01522                 1.000  EACH|    1200.00000       1200.00|    1200.00000       1200.00|    1200.00000        1200.00 
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            | 
0025 601-07023                 2.000  EACH|    3100.00000       6200.00|    3100.00000       6200.00|    3100.00000        6200.00 
  ENERGY ABSORBING TERMINAL, CZ, TL-2     |                            |                            | 
0026 601-94689                 1.000  EACH|    2395.00000       2395.00|    3800.00000       3800.00|    2395.00000        2395.00 
  GUARDRAIL END TREATMENT, OS             |                            |                            | 
0027 601-99105               138.000  LFT |      31.75000       4381.50|      31.75000       4381.50|      31.75000        4381.50 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                            |                            | 
0028 602-06646               550.000  LFT |      35.00000      19250.00|      20.00000      11000.00|      30.00000       16500.00 
  TEMPORARY CONCRETE BARRIER              |                            |                            | 
0029 602-06729                 8.000  EACH|       7.50000         60.00|       7.50000         60.00|       7.50000          60.00 
  BARRIER DELINEATOR                      |                            |                            | 
0030 603-06060               112.000  LFT |       8.50000        952.00|       8.50000        952.00|       5.35000         599.20 
  FENCE, FARM FIELD, RESET                |                            |                            | 
0031 606-07484               900.000  LFT |       5.00000       4500.00|       4.70000       4230.00|       3.89000        3501.00 
  MILLED HMA SHOULDER CORRUGATIONS        |                            |                            | 
0032 610-07486                31.000  TON |     175.00000       5425.00|     175.00000       5425.00|     175.00000        5425.00 
  HMA FOR APPROACHES, TYPE A              |                            |                            | 
0033 611-06497                 2.000  EACH|     115.00000        230.00|     115.00000        230.00|     115.00000         230.00 
  MAILBOX ASSEMBLY, SINGLE                |                            |                            | 
0034 616-02320               124.000  SYS |       2.25000        279.00|       3.25000        403.00|       2.00000         248.00 
  GEOTEXTILES                             |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   487,161.32                                                  ROUTE : 56 
     CALL ORDER   : 151                     CONTRACT ID : R -27258-A                   COUNTIES : DUBOIS 
     LETTING DATE : 08/17/04  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1134435              |(2) 35-0626844              |(3) 35-1878024     
                                          |FOERTSCH CONSTRUCTION       |RUDOLPH, J.H. & CO          |RAGLE, INC.                  
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0035 616-06451               103.000  TON |      35.00000       3605.00|      30.70000       3162.10|      16.50000        1699.50 
  RIPRAP, UNIFORM                         |                            |                            | 
0036 621-01004                 4.000  EACH|     200.00000        800.00|     700.00000       2800.00|      10.00000          40.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  SEEDING                                 |                            |                            | 
0037 621-02363               675.000  SYS |       1.00000        675.00|       1.00000        675.00|       1.75000        1181.25 
  MULCHED SEEDING, T, CONVENTIONAL MIX    |                            |                            | 
0038 621-02770               450.000  SYS |       2.25000       1012.50|       2.50000       1125.00|       2.80000        1260.00 
  EROSION CONTROL BLANKET                 |                            |                            | 
0039 621-06559               894.000  SYS |       0.60000        536.40|       1.04000        929.76|       1.00000         894.00 
  MULCHED SEEDING, R                      |                            |                            | 
0040 621-06567                 3.000  MG  |       2.00000          6.00|       2.00000          6.00|       1.00000           3.00 
  WATER                                   |                            |                            | 
0041 621-06574               404.000  SYS |       5.50000       2222.00|       8.00000       3232.00|       4.00000        1616.00 
  SODDING                                 |                            |                            | 
0042 702-51015               157.000  CYS |     350.00000      54950.00|     250.00000      39250.00|     300.00000       47100.00 
  CONCRETE, B, FOOTINGS                   |                            |                            | 
0043 703-06029              2859.000  LBS |       1.33000       3802.47|       1.10000       3144.90|       1.10000        3144.90 
  REINFORCING BARS, EPOXY COATED          |                            |                            | 
0044 703-51030             15980.000  LBS |       1.26000      20134.80|       1.15000      18377.00|       0.90000       14382.00 
  REINFORCING STEEL                       |                            |                            | 
0045 706-05732                 1.000  EACH|    1500.00000       1500.00|    1500.00000       1500.00|    1000.00000        1000.00 
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            | 
0046 706-51020                13.000  CYS |     500.00000       6500.00|     640.00000       8320.00|     400.00000        5200.00 
  CONCRETE, C, RAILING                    |                            |                            | 
0047 709-51821                        LUMP|    1360.00000       1360.00|    1360.00000       1360.00|     413.50000         413.50 
  SURFACE SEAL                            |                            |                            | 
0048 714-44240                64.000  CYS |     475.00000      30400.00|     525.00000      33600.00|     500.00000       32000.00 
  CONCRETE, A, STRUCTURES                 |                            |                            | 
0049 714-94664                 3.000  LFT |     500.00000       1500.00|     750.00000       2250.00|     350.00000        1050.00 
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            | 
  CONCRETE, 3 FT. X 3 FT.                 |                            |                            | 
0050 715-03321                 4.000  EACH|     350.00000       1400.00|     375.00000       1500.00|     330.00000        1320.00 
  SAFETY METAL END SECTION, 6:1, 12 IN.   |                            |                            | 
0051 715-05152               220.000  LFT |      36.00000       7920.00|      27.00000       5940.00|      23.00000        5060.00 
  PIPE, TYPE 2, CIRCULAR, 18 IN.          |                            |                            | 
0052 715-05168                71.000  LFT |      28.00000       1988.00|      38.50000       2733.50|      16.00000        1136.00 
  PIPE, TYPE 3, CIRCULAR, 12 IN.          |                            |                            | 
0053 715-46010                 1.000  EACH|     275.00000        275.00|     325.00000        325.00|     250.00000         250.00 
  PIPE END SECTION, 18 IN.                |                            |                            | 
0054 720-45235                 1.000  EACH|    1700.00000       1700.00|    1400.00000       1400.00|    3000.00000        3000.00 
  CATCH BASIN, E7                         |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   487,161.32                                                  ROUTE : 56 
     CALL ORDER   : 151                     CONTRACT ID : R -27258-A                   COUNTIES : DUBOIS 
     LETTING DATE : 08/17/04  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1134435              |(2) 35-0626844              |(3) 35-1878024     
                                          |FOERTSCH CONSTRUCTION       |RUDOLPH, J.H. & CO          |RAGLE, INC.                  
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0055 720-91352                 1.000  EACH|    2000.00000       2000.00|    1650.00000       1650.00|    2800.00000        2800.00 
  CATCH BASIN, F7                         |                            |                            | 
0056 801-06207              3470.000  LFT |       1.00000       3470.00|       1.55000       5378.50|       1.00000        3470.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  4 IN.                                   |                            |                            | 
0057 801-06640                23.000  EACH|     110.00000       2530.00|     110.00000       2530.00|     110.00000        2530.00 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0058 801-06645                 8.000  EACH|      40.00000        320.00|      40.00000        320.00|      40.00000         320.00 
  CONSTRUCTION SIGN, B                    |                            |                            | 
0059 801-06775                        LUMP|   14000.00000      14000.00|   11650.00000      11650.00|    4500.00000        4500.00 
  MAINTAINING TRAFFIC                     |                            |                            | 
0060 801-07119                96.000  LFT |      20.85000       2001.60|      20.85000       2001.60|      20.85000        2001.60 
  BARRICADE, III-B                        |                            |                            | 
0061 802-05701                10.000  LFT |      10.76000        107.60|      10.76000        107.60|      10.76000         107.60 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            | 
  BASE                                    |                            |                            | 
0062 802-76025                 5.000  SFT |      19.90000         99.50|      19.90000         99.50|      19.90000          99.50 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            | 
  LEGEND, 0.080 IN. THICKNESS             |                            |                            | 
0063 808-06703              1200.000  LFT |       0.37000        444.00|       0.37000        444.00|       0.37000         444.00 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.|                            |                            | 
0064 808-06716              2600.000  LFT |       0.80000       2080.00|       0.80000       2080.00|       0.80000        2080.00 
  LINE, REMOVE                            |                            |                            | 
0065 808-75245              2600.000  LFT |       0.37000        962.00|       0.37000        962.00|       0.37000         962.00 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                            |                            | 
  IN.                                     |                            |                            | 
0066 808-75996                33.000  EACH|      20.00000        660.00|       3.00000         99.00|       5.00000         165.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            | 
  REMOVE                                  |                            |                            | 
0067 808-75998                33.000  EACH|      60.00000       1980.00|      60.00000       1980.00|      60.00000        1980.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            | 
     SECTION TOTALS                       |             $    409,959.87|             $    425,569.71|                $    437,887.55 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $    409,959.87|             $    425,569.71|                $    437,887.55 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   487,161.32                                                  ROUTE : 56 
     CALL ORDER   : 151                     CONTRACT ID : R -27258-A                   COUNTIES : DUBOIS 
     LETTING DATE : 08/17/04  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-2040801              |(5) 35-1009310              |(6) 35-1618530     
                                          |GOHMANN ASPHALT & CONSTR., I|DEIG BROTHERS LUMBER & CONST|AMERICAN CONTRACTING & SERVI 
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   ADDED TRAVEL LANES                                                   
                                          |                            |                            | 
0001 105-06845                        LUMP|    6000.00000       6000.00|   11500.00000      11500.00|   10000.00000       10000.00 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07039                 4.000  MOS |    1500.00000       6000.00|    1875.00000       7500.00|    2800.00000       11200.00 
  FIELD OFFICE, B                         |                            |                            | 
0003 106-03285                 1.000  DOL |       1.00000          1.00|       1.00000          1.00|       1.00000           1.00 
  FAILED MATERIAL                         |                            |                            | 
0004 106-03289                 1.000  DOL |       1.00000          1.00|       1.00000          1.00|       1.00000           1.00 
  QUALITY ASSURANCE ADJUSTMENT            |                            |                            | 
0005 110-01001                        LUMP|   22500.00000      22500.00|   24000.00000      24000.00|   30445.00000       30445.00 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0006 201-52370                        LUMP|    2500.00000       2500.00|    5500.00000       5500.00|   15000.00000       15000.00 
  CLEARING RIGHT OF WAY                   |                            |                            | 
0007 202-02271                 1.000  EACH|     650.00000        650.00|     535.00000        535.00|    1200.00000        1200.00 
  HEADWALL, REMOVE                        |                            |                            | 
0008 202-74045                 1.000  EACH|     500.00000        500.00|     115.00000        115.00|     210.00000         210.00 
  SIGN AND SUPPORTS, CHANNEL POSTS, REMOVE|                            |                            | 
0009 202-96133                77.000  LFT |       9.00000        693.00|       5.50000        423.50|      15.00000        1155.00 
  PIPE, REMOVE                            |                            |                            | 
0010 203-02000              1398.000  CYS |      24.00000      33552.00|      11.50000      16077.00|      22.00000       30756.00 
  EXCAVATION, COMMON                      |                            |                            | 
0011 205-03371               344.000  CYS |      25.00000       8600.00|       2.00000        688.00|       3.00000        1032.00 
  SEDIMENT, REMOVE                        |                            |                            | 
0012 205-06931                29.000  TON |      25.00000        725.00|      39.00000       1131.00|      18.00000         522.00 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                            |                            | 
0013 205-06933                 2.000  EACH|      75.00000        150.00|      95.00000        190.00|      75.00000         150.00 
  TEMPORARY DITCH INLET PROTECTION        |                            |                            | 
0014 205-06936                10.000  TON |      25.00000        250.00|      37.00000        370.00|      18.00000         180.00 
  TEMPORARY SEDIMENT TRAP                 |                            |                            | 
0015 205-06937               175.000  LFT |       4.50000        787.50|       2.00000        350.00|       4.50000         787.50 
  TEMPORARY SILT FENCE                    |                            |                            | 
0016 206-93520              7110.000  SFT |      12.00000      85320.00|      11.30000      80343.00|      21.00000      149310.00 
  TEMPORARY SHEET PILING                  |                            |                            | 
0017 207-07500              1135.000  SYS |      12.75000      14471.25|      15.40000      17479.00|      15.00000       17025.00 
  SUBGRADE TREATMENT, TYPE C              |                            |                            | 
0018 211-07454               808.000  CYS |      28.00000      22624.00|      27.60000      22300.80|      22.00000       17776.00 
  STRUCTURE BACKFILL                      |                            |                            | 
0019 303-01180               334.000  TON |      15.00000       5010.00|      26.50000       8851.00|      24.00000        8016.00 
  COMPACTED AGGREGATE, NO. 53             |                            |                            | 
0020 402-07434                94.000  TON |      95.00000       8930.00|      85.00000       7990.00|      85.00000        7990.00 
  HMA SURFACE, TYPE C                     |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   487,161.32                                                  ROUTE : 56 
     CALL ORDER   : 151                     CONTRACT ID : R -27258-A                   COUNTIES : DUBOIS 
     LETTING DATE : 08/17/04  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-2040801              |(5) 35-1009310              |(6) 35-1618530     
                                          |GOHMANN ASPHALT & CONSTR., I|DEIG BROTHERS LUMBER & CONST|AMERICAN CONTRACTING & SERVI 
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0021 402-07439               157.000  TON |      45.00000       7065.00|      56.00000       8792.00|      68.00000       10676.00 
  HMA INTERMEDIATE, TYPE C                |                            |                            | 
0022 402-07442               630.000  TON |      45.00000      28350.00|      45.50000      28665.00|      44.00000       27720.00 
  HMA BASE, TYPE C                        |                            |                            | 
0023 406-05520                 2.000  TON |     175.00000        350.00|     240.00000        480.00|     225.00000         450.00 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0024 601-01522                 1.000  EACH|    1200.00000       1200.00|    1265.00000       1265.00|    1250.00000        1250.00 
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            | 
0025 601-07023                 2.000  EACH|    3100.00000       6200.00|    3285.00000       6570.00|    1800.00000        3600.00 
  ENERGY ABSORBING TERMINAL, CZ, TL-2     |                            |                            | 
0026 601-94689                 1.000  EACH|    2395.00000       2395.00|    2540.00000       2540.00|    2450.00000        2450.00 
  GUARDRAIL END TREATMENT, OS             |                            |                            | 
0027 601-99105               138.000  LFT |      31.75000       4381.50|      33.65000       4643.70|      32.00000        4416.00 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                            |                            | 
0028 602-06646               550.000  LFT |      17.00000       9350.00|      41.00000      22550.00|      22.00000       12100.00 
  TEMPORARY CONCRETE BARRIER              |                            |                            | 
0029 602-06729                 8.000  EACH|       7.50000         60.00|       8.00000         64.00|      10.00000          80.00 
  BARRIER DELINEATOR                      |                            |                            | 
0030 603-06060               112.000  LFT |       8.50000        952.00|       9.00000       1008.00|       9.00000        1008.00 
  FENCE, FARM FIELD, RESET                |                            |                            | 
0031 606-07484               900.000  LFT |       4.00000       3600.00|       4.40000       3960.00|       4.00000        3600.00 
  MILLED HMA SHOULDER CORRUGATIONS        |                            |                            | 
0032 610-07486                31.000  TON |      75.00000       2325.00|     186.00000       5766.00|     180.00000        5580.00 
  HMA FOR APPROACHES, TYPE A              |                            |                            | 
0033 611-06497                 2.000  EACH|     115.00000        230.00|     122.00000        244.00|     120.00000         240.00 
  MAILBOX ASSEMBLY, SINGLE                |                            |                            | 
0034 616-02320               124.000  SYS |       3.00000        372.00|       2.30000        285.20|       4.00000         496.00 
  GEOTEXTILES                             |                            |                            | 
0035 616-06451               103.000  TON |      23.00000       2369.00|      34.80000       3584.40|      25.00000        2575.00 
  RIPRAP, UNIFORM                         |                            |                            | 
0036 621-01004                 4.000  EACH|     700.00000       2800.00|     650.00000       2600.00|     700.00000        2800.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  SEEDING                                 |                            |                            | 
0037 621-02363               675.000  SYS |       1.00000        675.00|       2.10000       1417.50|       1.10000         742.50 
  MULCHED SEEDING, T, CONVENTIONAL MIX    |                            |                            | 
0038 621-02770               450.000  SYS |       2.50000       1125.00|       3.10000       1395.00|       2.75000        1237.50 
  EROSION CONTROL BLANKET                 |                            |                            | 
0039 621-06559               894.000  SYS |       1.04000        929.76|       2.40000       2145.60|       1.05000         938.70 
  MULCHED SEEDING, R                      |                            |                            | 
0040 621-06567                 3.000  MG  |       2.00000          6.00|       2.00000          6.00|       2.00000           6.00 
  WATER                                   |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   487,161.32                                                  ROUTE : 56 
     CALL ORDER   : 151                     CONTRACT ID : R -27258-A                   COUNTIES : DUBOIS 
     LETTING DATE : 08/17/04  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-2040801              |(5) 35-1009310              |(6) 35-1618530     
                                          |GOHMANN ASPHALT & CONSTR., I|DEIG BROTHERS LUMBER & CONST|AMERICAN CONTRACTING & SERVI 
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0041 621-06574               404.000  SYS |       6.40000       2585.60|       5.40000       2181.60|       6.50000        2626.00 
  SODDING                                 |                            |                            | 
0042 702-51015               157.000  CYS |     325.00000      51025.00|     437.00000      68609.00|     330.00000       51810.00 
  CONCRETE, B, FOOTINGS                   |                            |                            | 
0043 703-06029              2859.000  LBS |       1.20000       3430.80|       1.08000       3087.72|       0.82000        2344.38 
  REINFORCING BARS, EPOXY COATED          |                            |                            | 
0044 703-51030             15980.000  LBS |       1.10000      17578.00|       0.96000      15340.80|       0.77000       12304.60 
  REINFORCING STEEL                       |                            |                            | 
0045 706-05732                 1.000  EACH|    1400.00000       1400.00|    1735.00000       1735.00|    1500.00000        1500.00 
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            | 
0046 706-51020                13.000  CYS |     425.00000       5525.00|     458.00000       5954.00|     475.00000        6175.00 
  CONCRETE, C, RAILING                    |                            |                            | 
0047 709-51821                        LUMP|    1400.00000       1400.00|    1545.00000       1545.00|    1400.00000        1400.00 
  SURFACE SEAL                            |                            |                            | 
0048 714-44240                64.000  CYS |     650.00000      41600.00|     589.00000      37696.00|    1300.00000       83200.00 
  CONCRETE, A, STRUCTURES                 |                            |                            | 
0049 714-94664                 3.000  LFT |    1750.00000       5250.00|     727.00000       2181.00|    1600.00000        4800.00 
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            | 
  CONCRETE, 3 FT. X 3 FT.                 |                            |                            | 
0050 715-03321                 4.000  EACH|    1150.00000       4600.00|     575.00000       2300.00|     200.00000         800.00 
  SAFETY METAL END SECTION, 6:1, 12 IN.   |                            |                            | 
0051 715-05152               220.000  LFT |      30.00000       6600.00|      32.50000       7150.00|      40.00000        8800.00 
  PIPE, TYPE 2, CIRCULAR, 18 IN.          |                            |                            | 
0052 715-05168                71.000  LFT |      25.00000       1775.00|      31.00000       2201.00|      35.00000        2485.00 
  PIPE, TYPE 3, CIRCULAR, 12 IN.          |                            |                            | 
0053 715-46010                 1.000  EACH|     575.00000        575.00|     465.00000        465.00|     525.00000         525.00 
  PIPE END SECTION, 18 IN.                |                            |                            | 
0054 720-45235                 1.000  EACH|    2600.00000       2600.00|    3275.00000       3275.00|    2100.00000        2100.00 
  CATCH BASIN, E7                         |                            |                            | 
0055 720-91352                 1.000  EACH|    2500.00000       2500.00|    3475.00000       3475.00|    2100.00000        2100.00 
  CATCH BASIN, F7                         |                            |                            | 
0056 801-06207              3470.000  LFT |       1.00000       3470.00|       1.10000       3817.00|       1.00000        3470.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  4 IN.                                   |                            |                            | 
0057 801-06640                23.000  EACH|     110.00000       2530.00|     118.00000       2714.00|     115.00000        2645.00 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0058 801-06645                 8.000  EACH|      40.00000        320.00|      45.00000        360.00|      45.00000         360.00 
  CONSTRUCTION SIGN, B                    |                            |                            | 
0059 801-06775                        LUMP|    4000.00000       4000.00|   11000.00000      11000.00|   25000.00000       25000.00 
  MAINTAINING TRAFFIC                     |                            |                            | 
0060 801-07119                96.000  LFT |      20.85000       2001.60|      22.00000       2112.00|      22.00000        2112.00 
  BARRICADE, III-B                        |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   487,161.32                                                  ROUTE : 56 
     CALL ORDER   : 151                     CONTRACT ID : R -27258-A                   COUNTIES : DUBOIS 
     LETTING DATE : 08/17/04  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-2040801              |(5) 35-1009310              |(6) 35-1618530     
                                          |GOHMANN ASPHALT & CONSTR., I|DEIG BROTHERS LUMBER & CONST|AMERICAN CONTRACTING & SERVI 
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0061 802-05701                10.000  LFT |      10.76000        107.60|      12.00000        120.00|      11.00000         110.00 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            | 
  BASE                                    |                            |                            | 
0062 802-76025                 5.000  SFT |      19.90000         99.50|      22.00000        110.00|      20.00000         100.00 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            | 
  LEGEND, 0.080 IN. THICKNESS             |                            |                            | 
0063 808-06703              1200.000  LFT |       0.37000        444.00|       0.50000        600.00|       0.38000         456.00 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.|                            |                            | 
0064 808-06716              2600.000  LFT |       0.80000       2080.00|       0.85000       2210.00|       1.00000        2600.00 
  LINE, REMOVE                            |                            |                            | 
0065 808-75245              2600.000  LFT |       0.37000        962.00|       0.50000       1300.00|       0.38000         988.00 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                            |                            | 
  IN.                                     |                            |                            | 
0066 808-75996                33.000  EACH|      30.00000        990.00|      12.00000        396.00|      35.00000        1155.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            | 
  REMOVE                                  |                            |                            | 
0067 808-75998                33.000  EACH|      60.00000       1980.00|      62.00000       2046.00|      65.00000        2145.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            | 
     SECTION TOTALS                       |             $    461,429.11|             $    487,307.82|                $    608,833.18 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $    461,429.11|             $    487,307.82|                $    608,833.18 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 08/27/04 
                                                                                                                   PAGE : 161 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,414,601.45                                                  ROUTE : 
     CALL ORDER   : 161                     CONTRACT ID : R -27295-B                   COUNTIES : ALLEN 
     LETTING DATE : 08/17/04  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
                                          CONTRACT TIME : 05/31/05  COMPLETION DATE 
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : 9902043 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1374866     PRIMCO, INC.                                                           $  1,427,008.30     100.0000% 
   2   35-1139301     E & B PAVING, INC.                                                     $  1,429,107.13     100.1470% 
==================================================================================================================================== 
                                          |(1) 35-1374866              |(2) 35-1139301              |                 
                                          |PRIMCO, INC.                |E & B PAVING, INC.          |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   ENHANCEMENT, PEDESTRIAN/BIKE TRAIL                                   
                                          |                            |                            | 
0001 105-06845                        LUMP|   40931.20000      40931.20|   75000.00000      75000.00| 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07039                15.000  MOS |    1400.00000      21000.00|     800.00000      12000.00| 
  FIELD OFFICE, B                         |                            |                            | 
0003 106-03285                 1.000  DOL |       1.00000          1.00|       1.00000          1.00| 
  FAILED MATERIAL                         |                            |                            | 
0004 106-03289                 1.000  DOL |       1.00000          1.00|       1.00000          1.00| 
  QUALITY ASSURANCE ADJUSTMENT            |                            |                            | 
0005 110-01001                        LUMP|   71350.41000      71350.41|   72000.00000      72000.00| 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0006 201-05821               144.150  STA |     625.00000      90093.75|     597.00000      86057.55| 
  CLEARING AND GRUBBING                   |                            |                            | 
0007 202-51328                        LUMP|   65737.55000      65737.55|   65000.00000      65000.00| 
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            | 
0008 203-02000              7567.000  CYS |      11.75000      88912.25|      13.90000     105181.30| 
  EXCAVATION, COMMON                      |                            |                            | 
0009 205-06931                20.000  TON |      40.00000        800.00|      40.00000        800.00| 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                            |                            | 
0010 205-06933                23.000  EACH|      30.00000        690.00|      50.00000       1150.00| 
  TEMPORARY DITCH INLET PROTECTION        |                            |                            | 
0011 205-06937              5770.000  LFT |       1.24000       7154.80|       1.24000       7154.80| 
  TEMPORARY SILT FENCE                    |                            |                            | 
0012 211-07454               395.000  CYS |      23.00000       9085.00|      23.00000       9085.00| 
  STRUCTURE BACKFILL                      |                            |                            | 
0013 301-07448              4577.000  TON |      14.00000      64078.00|      16.00000      73232.00| 
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            | 
0014 303-04489               234.000  TON |      27.25000       6376.50|      30.00000       7020.00| 
  COMPACTED CRUSHED AGGREGATE, 8 , FOR    |                            |                            | 
  MODULAR BLOCK WALL                      |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 08/27/04 
                                                                                                                   PAGE : 161 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,414,601.45                                                  ROUTE : 
     CALL ORDER   : 161                     CONTRACT ID : R -27295-B                   COUNTIES : ALLEN 
     LETTING DATE : 08/17/04  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1374866              |(2) 35-1139301              |                 
                                          |PRIMCO, INC.                |E & B PAVING, INC.          |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0015 303-07449              1230.000  TON |      14.00000      17220.00|      35.00000      43050.00| 
  COMPACTED AGGREGATE, NO. 73 , SHOULDER  |                            |                            | 
0016 303-07449               140.000  TON |      38.00000       5320.00|      25.00000       3500.00| 
  COMPACTED AGGREGATE, NO. 73 , SURFACE   |                            |                            | 
0017 305-94642                60.000  LFT |      18.50000       1110.00|      20.00000       1200.00| 
  RESEALING TRANSVERSE JOINTS             |                            |                            | 
0018 402-07432               960.000  TON |      52.00000      49920.00|      75.00000      72000.00| 
  HMA SURFACE, TYPE A                     |                            |                            | 
0019 402-07440              2260.000  TON |      39.00000      88140.00|      45.00000     101700.00| 
  HMA BASE. TYPE A                        |                            |                            | 
0020 406-05520                 3.500  TON |     400.00000       1400.00|     150.00000        525.00| 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0021 601-01522                 2.000  EACH|    1500.00000       3000.00|    1500.00000       3000.00| 
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            | 
0022 601-02103                37.500  LFT |      20.00000        750.00|      76.00000       2850.00| 
  GUARDRAIL, W BEAM, SHOP CURVED, 6 FT. 3 |                            |                            | 
  IN. SPACING                             |                            |                            | 
0023 601-03970              1501.000  LFT |     170.00000     255170.00|     100.00000     150100.00| 
  RAILING, WOOD, 4 FT. 6 IN. AND BOARDWALK|                            |                            | 
0024 601-07023                 2.000  EACH|    5500.00000      11000.00|    3600.00000       7200.00| 
  ENERGY ABSORBING TERMINAL, CZ, TL-2     |                            |                            | 
0025 601-94689                 6.000  EACH|    2025.00000      12150.00|    2400.00000      14400.00| 
  GUARDRAIL END TREATMENT, OS             |                            |                            | 
0026 601-99105              1444.000  LFT |      14.50000      20938.00|      13.00000      18772.00| 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                            |                            | 
0027 602-06639               450.000  LFT |      15.00000       6750.00|      27.09000      12190.50| 
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            | 
0028 602-06729                20.000  EACH|       3.50000         70.00|       5.00000        100.00| 
  BARRIER DELINEATOR                      |                            |                            | 
0029 603-01932               222.000  LFT |      35.35000       7847.70|      14.10000       3130.20| 
  FENCE, CHAIN LINK, 96 IN. , VINYL       |                            |                            | 
  COATED, GREEN                           |                            |                            | 
0030 603-04244                 4.000  EACH|    2650.00000      10600.00|     880.00000       3520.00| 
  GATE , BARRIER                          |                            |                            | 
0031 603-04244                 3.000  EACH|    2800.00000       8400.00|    1460.00000       4380.00| 
  GATE , WOOD RAIL, FENCE TYPE            |                            |                            | 
0032 603-91714              1538.000  LFT |      28.45000      43756.10|      10.00000      15380.00| 
  FENCE, RAIL, WOOD                       |                            |                            | 
0033 603-91714               325.000  LFT |      56.40000      18330.00|      39.70000      12902.50| 
  FENCE, RAIL, WOOD , MODIFIED            |                            |                            | 
0034 604-06069                64.000  SYS |      53.00000       3392.00|     125.00000       8000.00| 
  CURB RAMP, CONCRETE                     |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 08/27/04 
                                                                                                                   PAGE : 161 -3 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,414,601.45                                                  ROUTE : 
     CALL ORDER   : 161                     CONTRACT ID : R -27295-B                   COUNTIES : ALLEN 
     LETTING DATE : 08/17/04  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1374866              |(2) 35-1139301              |                 
                                          |PRIMCO, INC.                |E & B PAVING, INC.          |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0035 604-90256               235.000  SYS |      34.00000       7990.00|      28.00000       6580.00| 
  SIDEWALK, CONCRETE, 6 IN.               |                            |                            | 
0036 604-91531               482.000  SYS |      32.00000      15424.00|      26.00000      12532.00| 
  SIDEWALK, CONCRETE, 4 IN.               |                            |                            | 
0037 611-04923                49.200  SYS |      75.00000       3690.00|      58.00000       2853.60| 
  CEMENT CONCRETE PAVEMENT FOR APPROACHES,|                            |                            | 
   10 IN.                                 |                            |                            | 
0038 621-01004                 3.000  EACH|     100.00000        300.00|     675.00000       2025.00| 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  SEEDING                                 |                            |                            | 
0039 621-06559             38175.000  SYS |       0.36000      13743.00|       0.42000      16033.50| 
  MULCHED SEEDING, R                      |                            |                            | 
0040 621-06574              7345.000  SYS |       2.50000      18362.50|       2.75000      20198.75| 
  SODDING                                 |                            |                            | 
0041 622-52436                 5.000  EACH|      25.00000        125.00|      25.00000        125.00| 
  SIGN, DO NOT MOW OR SPRAY               |                            |                            | 
0042 702-51110              1920.000  LBS |       3.00000       5760.00|       5.00000       9600.00| 
  GRATES, BASINS, AND FITTINGS, CAST IRON |                            |                            | 
0043 702-95467                 1.000  EACH|    1200.00000       1200.00|    1800.00000       1800.00| 
  ROADWAY DRAIN , DUCTILE IRON 6" DROP    |                            |                            | 
  INLET                                   |                            |                            | 
0044 703-51030              1356.000  LBS |       1.20000       1627.20|       0.80000       1084.80| 
  REINFORCING STEEL                       |                            |                            | 
0045 703-51032             33413.000  LBS |       0.85000      28401.05|       1.00000      33413.00| 
  REINFORCING STEEL, EPOXY COATED         |                            |                            | 
0046 704-51002               104.310  CYS |     580.00000      60499.80|     793.00000      82717.83| 
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            | 
0047 706-05732                 2.000  EACH|    1100.00000       2200.00|    1500.00000       3000.00| 
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            | 
0048 706-92237               376.000  LFT |     105.00000      39480.00|     115.00000      43240.00| 
  HANDRAIL, STEEL , 4 FT. 6 IN.           |                            |                            | 
0049 706-92586                 8.000  EACH|     400.00000       3200.00|     180.00000       1440.00| 
  RAILING POST AND RAILS, VINYL           |                            |                            | 
0050 706-94947                36.700  CYS |     500.00000      18350.00|     550.00000      20185.00| 
  RAILING, CONCRETE, C, MODIFIED          |                            |                            | 
0051 709-51821                        LUMP|    2432.00000       2432.00|    2970.00000       2970.00| 
  SURFACE SEAL                            |                            |                            | 
0052 714-04802               281.200  SYS |      81.50000      22917.80|      86.00000      24183.20| 
  CONCRETE MODULAR BLOCK WALL             |                            |                            | 
0053 715-05128                35.000  LFT |     110.00000       3850.00|     110.00000       3850.00| 
  PIPE, TYPE 1, CIRCULAR, 48 IN.          |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,414,601.45                                                  ROUTE : 
     CALL ORDER   : 161                     CONTRACT ID : R -27295-B                   COUNTIES : ALLEN 
     LETTING DATE : 08/17/04  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1374866              |(2) 35-1139301              |                 
                                          |PRIMCO, INC.                |E & B PAVING, INC.          |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0054 715-05168               330.000  LFT |      49.50000      16335.00|      49.50000      16335.00| 
  PIPE, TYPE 3, CIRCULAR, 12 IN.          |                            |                            | 
0055 715-05169                23.000  LFT |      51.00000       1173.00|      51.00000       1173.00| 
  PIPE, TYPE 3, CIRCULAR, 15 IN.          |                            |                            | 
0056 715-05171               136.000  LFT |      53.25000       7242.00|      53.25000       7242.00| 
  PIPE, TYPE 3, CIRCULAR, 18 IN.          |                            |                            | 
0057 715-05175                44.000  LFT |      82.70000       3638.80|      82.70000       3638.80| 
  PIPE, TYPE 3, CIRCULAR, 30 IN.          |                            |                            | 
0058 715-06004                 2.000  EACH|    2000.00000       4000.00|    2000.00000       4000.00| 
  CONCRETE ANCHOR, 48 IN.                 |                            |                            | 
0059 715-46000                24.000  EACH|     140.00000       3360.00|     140.00000       3360.00| 
  PIPE END SECTION, 12 IN.                |                            |                            | 
0060 715-46005                 2.000  EACH|     170.00000        340.00|     170.00000        340.00| 
  PIPE END SECTION, 15 IN.                |                            |                            | 
0061 715-46010                 9.000  EACH|     190.00000       1710.00|     190.00000       1710.00| 
  PIPE END SECTION, 18 IN.                |                            |                            | 
0062 715-46030                 4.000  EACH|     430.00000       1720.00|     430.00000       1720.00| 
  PIPE END SECTION, 30 IN.                |                            |                            | 
0063 720-44000                 3.000  EACH|     250.00000        750.00|     400.00000       1200.00| 
  CASTING, ADJUST TO GRADE                |                            |                            | 
0064 720-97896                 1.000  EACH|    1100.00000       1100.00|    1100.00000       1100.00| 
  INLET, A4                               |                            |                            | 
0065 731-93946              2531.000  SFT |      13.00000      32903.00|      23.00000      58213.00| 
  WALL ERECTION                           |                            |                            | 
0066 731-93947               780.000  LFT |      17.00000      13260.00|       7.90000       6162.00| 
  LEVELING PAD, CONCRETE                  |                            |                            | 
0067 801-04308                 1.000  EACH|     400.00000        400.00|     400.00000        400.00| 
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            | 
0068 801-06207              2325.000  LFT |       0.73000       1697.25|       1.20000       2790.00| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  4 IN.                                   |                            |                            | 
0069 801-06624                 3.000  EACH|     225.00000        675.00|     180.00000        540.00| 
  STANDARD BARRICADE, IIIB, WITH SIGNS    |                            |                            | 
0070 801-06640                18.000  EACH|     150.00000       2700.00|     230.00000       4140.00| 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0071 801-06645                 4.000  EACH|      40.00000        160.00|      65.00000        260.00| 
  CONSTRUCTION SIGN, B                    |                            |                            | 
0072 801-06710               120.000  DAY |      12.00000       1440.00|      18.00000       2160.00| 
  FLASHING ARROW SIGN                     |                            |                            | 
0073 801-06775                        LUMP|   38810.00000      38810.00|   24800.00000      24800.00| 
  MAINTAINING TRAFFIC                     |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,414,601.45                                                  ROUTE : 
     CALL ORDER   : 161                     CONTRACT ID : R -27295-B                   COUNTIES : ALLEN 
     LETTING DATE : 08/17/04  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1374866              |(2) 35-1139301              |                 
                                          |PRIMCO, INC.                |E & B PAVING, INC.          |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0074 802-05704               144.000  LFT |       8.75000       1260.00|      10.00000       1440.00| 
  SIGN POST, SQUARE, 1, UNREINFORCED      |                            |                            | 
  ANCHOR BASE                             |                            |                            | 
0075 802-76035               132.250  SFT |      40.15000       5309.84|      10.00000       1322.50| 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            | 
  LEGEND, 0.100 IN. THICKNESS             |                            |                            | 
0076 802-96248               370.000  LFT |       9.50000       3515.00|      10.00000       3700.00| 
  POST, WOOD, 4 IN. X 4 IN.               |                            |                            | 
0077 808-06716              1050.000  LFT |       0.32000        336.00|       0.85000        892.50| 
  LINE, REMOVE                            |                            |                            | 
0078 808-75297                59.000  LFT |       7.00000        413.00|       4.40000        259.60| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  STOP LINE, 24 IN.                       |                            |                            | 
0079 808-75300               722.000  LFT |       2.40000       1732.80|       1.10000        794.20| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  CROSSWALK LINE, 6 IN.                   |                            |                            | 
     SECTION TOTALS                       |             $  1,427,008.30|             $  1,429,107.13| 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $  1,427,008.30|             $  1,429,107.13| 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 08/27/04 
                                                                                                                   PAGE : 181 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   656,153.27                                                  ROUTE : 33 
     CALL ORDER   : 181                     CONTRACT ID : R -27565-A                   COUNTIES : ALLEN 
     LETTING DATE : 08/17/04  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
                                          CONTRACT TIME : 11/30/04  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 2192026 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1065659     BROOKS CONSTRUCTION COMPANY INC                                        $    555,127.71     100.0000% 
   2   35-1139301     E & B PAVING, INC.                                                     $    573,458.22     103.3020% 
==================================================================================================================================== 
                                          |(1) 35-1065659              |(2) 35-1139301              |                 
                                          |BROOKS CONSTRUCTION COMPANY |E & B PAVING, INC.          |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   INTERSECTION IMPROVEMENT                                             
                                          |                            |                            | 
0001 105-06845                        LUMP|   12000.00000      12000.00|   16800.00000      16800.00| 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07039                 9.000  MOS |    1450.00000      13050.00|     940.00000       8460.00| 
  FIELD OFFICE, B                         |                            |                            | 
0003 106-03285                 1.000  DOL |       1.00000          1.00|       1.00000          1.00| 
  FAILED MATERIAL                         |                            |                            | 
0004 106-03289                 1.000  DOL |       1.00000          1.00|       1.00000          1.00| 
  QUALITY ASSURANCE ADJUSTMENT            |                            |                            | 
0005 110-01001                        LUMP|   27700.00000      27700.00|   10700.00000      10700.00| 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0006 201-52370                        LUMP|   16600.00000      16600.00|    4968.00000       4968.00| 
  CLEARING RIGHT OF WAY                   |                            |                            | 
0007 202-02241               379.000  m   |       4.75000       1800.25|       4.75000       1800.25| 
  GUARDRAIL, REMOVE                       |                            |                            | 
0008 203-02000              2715.000  m3  |      25.00000      67875.00|      23.50000      63802.50| 
  EXCAVATION, COMMON                      |                            |                            | 
0009 203-02070              1033.000  m3  |      20.00000      20660.00|      35.00000      36155.00| 
  BORROW                                  |                            |                            | 
0010 205-06931                40.000  Mg  |      40.00000       1600.00|      10.00000        400.00| 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                            |                            | 
0011 205-06933                10.000  EACH|      55.00000        550.00|      55.00000        550.00| 
  TEMPORARY DITCH INLET PROTECTION ,      |                            |                            | 
  CULVERT PIPE PROTECTION                 |                            |                            | 
0012 205-06937               470.000  m   |       4.86000       2284.20|       4.86000       2284.20| 
  TEMPORARY SILT FENCE                    |                            |                            | 
0013 207-07500              4449.000  m2  |       7.75000      34479.75|       8.65000      38483.85| 
  SUBGRADE TREATMENT, TYPE C              |                            |                            | 
0014 211-07454                18.000  m3  |      35.00000        630.00|      24.00000        432.00| 
  STRUCTURE BACKFILL                      |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   656,153.27                                                  ROUTE : 33 
     CALL ORDER   : 181                     CONTRACT ID : R -27565-A                   COUNTIES : ALLEN 
     LETTING DATE : 08/17/04  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1065659              |(2) 35-1139301              |                 
                                          |BROOKS CONSTRUCTION COMPANY |E & B PAVING, INC.          |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0015 301-07448              1526.000  Mg  |      18.00000      27468.00|      14.00000      21364.00| 
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            | 
0016 303-07449               708.000  Mg  |      15.00000      10620.00|      14.00000       9912.00| 
  COMPACTED AGGREGATE, NO. 73             |                            |                            | 
0017 306-08034              1609.000  m2  |       4.00000       6436.00|       2.00000       3218.00| 
  MILLING, ASPHALT, 38 mm                 |                            |                            | 
0018 306-08043               972.000  m2  |       2.50000       2430.00|       4.28000       4160.16| 
  MILLING, TRANSITION                     |                            |                            | 
0019 401-06264                        LUMP|     600.00000        600.00|    3000.00000       3000.00| 
  PROFILOGRAPH, HMA                       |                            |                            | 
0020 401-07335               759.000  Mg  |      45.00000      34155.00|      50.00000      37950.00| 
  QC/QA-HMA, 4, 76, SURFACE, 9.5 mm       |                            |                            | 
0021 401-07404              1117.000  Mg  |      30.00000      33510.00|      45.00000      50265.00| 
  QC/QA-HMA, 4, 76, INTERMEDIATE, 19.0 mm |                            |                            | 
0022 401-07409              1289.000  Mg  |      29.00000      37381.00|      40.00000      51560.00| 
  QC/QA-HMA, 4, 64, BASE, 25.0 mm         |                            |                            | 
0023 402-07432               383.000  Mg  |      42.00000      16086.00|      43.00000      16469.00| 
  HMA SURFACE, TYPE A                     |                            |                            | 
0024 402-07435               229.000  Mg  |      28.00000       6412.00|      38.00000       8702.00| 
  HMA INTERMEDIATE, TYPE A                |                            |                            | 
0025 402-07440               737.000  Mg  |      35.00000      25795.00|      38.00000      28006.00| 
  HMA BASE, TYPE A                        |                            |                            | 
0026 402-07452               236.000  Mg  |      35.00000       8260.00|      45.00000      10620.00| 
  HMA, TYPE C, WEDGE AND LEVEL            |                            |                            | 
0027 404-05514              1127.000  m2  |       0.01000         11.27|       3.00000       3381.00| 
  SEAL COAT, 5                            |                            |                            | 
0028 405-05517                 1.000  Mg  |       0.01000          0.01|       1.00000          1.00| 
  ASPHALT FOR PRIME COAT                  |                            |                            | 
0029 406-05520                42.000  Mg  |     160.00000       6720.00|       1.00000         42.00| 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0032 601-90301                 4.000  EACH|     100.00000        400.00|     100.00000        400.00| 
  GUARDRAIL CONNECTION, SPECIAL           |                            |                            | 
0033 605-06145                68.000  m   |      70.00000       4760.00|      54.64000       3715.52| 
  CURB AND GUTTER, B, CONCRETE            |                            |                            | 
0034 605-94811                 1.000  EACH|     350.00000        350.00|     350.00000        350.00| 
  CURB TURNOUT , MODIFIED                 |                            |                            | 
0035 609-06259                73.000  m2  |      80.00000       5840.00|     127.42000       9301.66| 
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            | 
  300 mm                                  |                            |                            | 
0036 610-07487               575.000  Mg  |      32.00000      18400.00|      53.82000      30946.50| 
  HMA FOR APPROACHES, TYPE B              |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   656,153.27                                                  ROUTE : 33 
     CALL ORDER   : 181                     CONTRACT ID : R -27565-A                   COUNTIES : ALLEN 
     LETTING DATE : 08/17/04  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1065659              |(2) 35-1139301              |                 
                                          |BROOKS CONSTRUCTION COMPANY |E & B PAVING, INC.          |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0037 611-06497                 4.000  EACH|     150.00000        600.00|     150.00000        600.00| 
  MAILBOX ASSEMBLY, SINGLE                |                            |                            | 
0038 611-06498                 2.000  EACH|     180.00000        360.00|     180.00000        360.00| 
  MAILBOX ASSEMBLY, DOUBLE                |                            |                            | 
0039 615-06490                 2.000  EACH|     170.00000        340.00|     170.00000        340.00| 
  RIGHT OF WAY MARKER                     |                            |                            | 
0040 615-06505                 1.000  EACH|     500.00000        500.00|     500.00000        500.00| 
  MONUMENT, B                             |                            |                            | 
0041 616-02320               660.000  m2  |       1.00000        660.00|       2.40000       1584.00| 
  GEOTEXTILES                             |                            |                            | 
0042 616-06406               660.000  m2  |      20.00000      13200.00|      16.75000      11055.00| 
  RIPRAP, REVETMENT                       |                            |                            | 
0043 621-01004                 3.000  EACH|     370.00000       1110.00|     370.00000       1110.00| 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  SEEDING                                 |                            |                            | 
0044 621-06545                 1.000  Mg  |     851.00000        851.00|     851.00000        851.00| 
  FERTILIZER                              |                            |                            | 
0045 621-06553               148.000  kg  |       8.96000       1326.08|       8.96000       1326.08| 
  SEED MIXTURE, R                         |                            |                            | 
0046 621-06565                 4.000  Mg  |     649.00000       2596.00|     649.00000       2596.00| 
  MULCHING MATERIAL                       |                            |                            | 
0047 621-06567                21.000  kL  |       2.50000         52.50|       2.50000         52.50| 
  WATER                                   |                            |                            | 
0048 621-06574              1154.000  m2  |       5.00000       5770.00|       5.00000       5770.00| 
  SODDING                                 |                            |                            | 
0049 622-52436                 4.000  EACH|      25.00000        100.00|      25.00000        100.00| 
  SIGN, DO NOT MOW OR SPRAY               |                            |                            | 
0050 622-98200                 2.000  EACH|      25.00000         50.00|      25.00000         50.00| 
  SIGN, DO NOT DISTURB                    |                            |                            | 
0051 703-51032              1788.000  kg  |       1.50000       2682.00|       3.00000       5364.00| 
  REINFORCING STEEL, EPOXY COATED         |                            |                            | 
0052 715-05168                59.000  m   |      80.00000       4720.00|      89.00000       5251.00| 
  PIPE, TYPE 3, CIRCULAR, 300 mm          |                            |                            | 
0053 715-05169                64.000  m   |      85.00000       5440.00|      95.00000       6080.00| 
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                            |                            | 
0054 715-46000                12.000  EACH|     170.00000       2040.00|      90.00000       1080.00| 
  PIPE END SECTION, 300 mm                |                            |                            | 
0055 715-46005                10.000  EACH|     185.00000       1850.00|     105.00000       1050.00| 
  PIPE END SECTION, 375 mm                |                            |                            | 
0056 801-01093                 4.000  EACH|     680.00000       2720.00|     475.00000       1900.00| 
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                            |                            | 
  ASSEMBLY                                |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   656,153.27                                                  ROUTE : 33 
     CALL ORDER   : 181                     CONTRACT ID : R -27565-A                   COUNTIES : ALLEN 
     LETTING DATE : 08/17/04  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1065659              |(2) 35-1139301              |                 
                                          |BROOKS CONSTRUCTION COMPANY |E & B PAVING, INC.          |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0057 801-06203              7760.000  m   |       0.42000       3259.20|       0.37000       2871.20| 
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            | 
0058 801-06640                24.000  EACH|      95.00000       2280.00|      55.00000       1320.00| 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0059 801-06775                        LUMP|   20453.00000      20453.00|    4300.00000       4300.00| 
  MAINTAINING TRAFFIC                     |                            |                            | 
0060 801-07119                65.000  m   |      20.25000       1316.25|      42.00000       2730.00| 
  BARRICADE, III-B                        |                            |                            | 
0061 802-05701                56.000  m   |      48.00000       2688.00|      48.00000       2688.00| 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            | 
  BASE                                    |                            |                            | 
0062 802-07060                 4.000  EACH|     158.00000        632.00|     158.00000        632.00| 
  SIGN, SHEET, RELOCATE                   |                            |                            | 
0063 802-76035                 5.000  m2  |     228.00000       1140.00|     228.00000       1140.00| 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            | 
  LEGEND 2.54 mm THICKNESS                |                            |                            | 
0064 804-06771                31.000  EACH|      22.00000        682.00|      22.00000        682.00| 
  DELINEATOR POST, FLEXIBLE               |                            |                            | 
0065 808-01804                 6.000  m   |      19.40000        116.40|     100.00000        600.00| 
  TRANSVERSE MARKINGS, PREFORMED PLASTIC, |                            |                            | 
  SOLID, YELLOW, CROSSHATCH LINE, 600 mm  |                            |                            | 
0066 808-06703              2240.000  m   |       1.25000       2800.00|       1.00000       2240.00| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            | 
0067 808-75051                80.000  m   |       3.75000        300.00|       3.50000        280.00| 
  LINE, PREFORMED PLASTIC, SOLID, WHITE,  |                            |                            | 
  100 mm                                  |                            |                            | 
0068 808-75054                28.000  m   |       3.75000        105.00|       3.50000         98.00| 
  LINE, PREFORMED PLASTIC, SOLID, YELLOW, |                            |                            | 
  100 mm                                  |                            |                            | 
0069 808-75240                60.000  m   |       1.25000         75.00|       1.00000         60.00| 
  LINE, THERMOPLASTIC, BROKEN, YELLOW,    |                            |                            | 
  100mm                                   |                            |                            | 
0070 808-75245              1152.000  m   |       1.25000       1440.00|       1.00000       1152.00| 
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            | 
  100mm                                   |                            |                            | 
0071 808-75290                54.000  m   |       7.50000        405.00|       5.75000        310.50| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  SOLID, YELLOW, CROSSHATCH LINE, 600 mm  |                            |                            | 
0072 808-75297                12.000  m   |       8.10000         97.20|      10.65000        127.80| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  STOP LINE, 600 mm                       |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   656,153.27                                                  ROUTE : 33 
     CALL ORDER   : 181                     CONTRACT ID : R -27565-A                   COUNTIES : ALLEN 
     LETTING DATE : 08/17/04  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1065659              |(2) 35-1139301              |                 
                                          |BROOKS CONSTRUCTION COMPANY |E & B PAVING, INC.          |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0073 808-75320                 6.000  EACH|      89.00000        534.00|      65.00000        390.00| 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            | 
0074 808-75325                 6.000  EACH|     135.00000        810.00|      90.00000        540.00| 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, WORD (ONLY)              |                            |                            | 
0075 808-75996                86.000  EACH|       6.00000        516.00|       5.00000        430.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            | 
  REMOVE                                  |                            |                            | 
0076 808-75998               137.000  EACH|      23.00000       3151.00|      35.00000       4795.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            | 
0077 808-92027               510.000  m   |       2.46000       1254.60|       3.55000       1810.50| 
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            | 
  200mm                                   |                            |                            | 
0078 808-97027                40.000  m   |      12.00000        480.00|       7.00000        280.00| 
  LINE, PREFORMED PLASTIC, SOLID, YELLOW, |                            |                            | 
  200 mm                                  |                            |                            | 
0079 601-99105               229.000  m   |      40.00000       9160.00|      40.00000       9160.00| 
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            | 
0080 601-94689                 4.000  EACH|    2400.00000       9600.00|    2400.00000       9600.00| 
  GUARDRAIL END TREATMENT, OS             |                            |                            | 
     SECTION TOTALS                       |             $    555,127.71|             $    573,458.22| 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $    555,127.71|             $    573,458.22| 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 08/27/04 
                                                                                                                   PAGE : 191 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: NONE BELOW                                                      ROUTE : 20 
     CALL ORDER   : 191                     CONTRACT ID : R -27601-A                   COUNTIES : ST. JOSEPH 
     LETTING DATE : 08/17/04  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
                                          CONTRACT TIME : 11/15/04  COMPLETION DATE 
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-0918397     RIETH RILEY CONSTRUCTION                                               $  2,577,184.60     100.0000% 
   2   35-1582109     KANKAKEE VALLEY CONSTRUCTION                                           $  4,249,688.93     164.8965% 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 08/27/04 
                                                                                                                   PAGE : 201 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 8,311,085.53                                                  ROUTE : 65 
     CALL ORDER   : 201                     CONTRACT ID : R -27605-A                   COUNTIES : JASPER 
     LETTING DATE : 08/17/04  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
                                          CONTRACT TIME : 11/30/05  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 0658151 
                                                                                                  0658151 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   36-2231526     WALSH CONSTR CO OF ILL                                                 $  5,236,000.00     100.0000% 
   2   35-1139301     E & B PAVING, INC.                                                     $  6,229,832.53     118.9807% 
   3   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $  6,329,430.30     120.8829% 
   4   35-0918397     RIETH RILEY CONSTRUCTION                                               $  7,407,520.95     141.4728% 
==================================================================================================================================== 
                                          |(1) 36-2231526              |(2) 35-1139301              |(3) 35-1917625     
                                          |WALSH CONSTR CO. OF ILL     |E & B PAVING, INC.          |MILESTONE CONTRACTORS, L.P.  
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   NEW INTERCHANGE CONSTRUCTION                                         
                                          |                            |                            | 
0001 105-06845                        LUMP|   65000.00000      65000.00|   89086.21000      89086.21|  110000.00000      110000.00 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07040                18.000  MOS |     910.00000      16380.00|    2035.63000      36641.34|    1800.00000       32400.00 
  FIELD OFFICE, C                         |                            |                            | 
0003 106-03285                 1.000  DOL |       1.00000          1.00|       1.00000          1.00|       1.00000           1.00 
  FAILED MATERIAL                         |                            |                            | 
0004 106-03289                 1.000  DOL |       1.00000          1.00|       1.00000          1.00|       1.00000           1.00 
  QUALITY ASSURANCE ADJUSTMENT            |                            |                            | 
0005 110-01001                        LUMP|  260000.00000     260000.00|  311491.63000     311491.63|  315000.00000      315000.00 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0006 201-52370                        LUMP|  208000.00000     208000.00|  249193.30000     249193.30|  250000.00000      250000.00 
  CLEARING RIGHT OF WAY                   |                            |                            | 
0007 202-02240              5330.000  SYS |       8.00000      42640.00|       3.91000      20840.30|       6.75000       35977.50 
  PAVEMENT REMOVAL                        |                            |                            | 
0008 202-02241              2578.000  LFT |       4.00000      10312.00|       2.65000       6831.70|       2.70000        6960.60 
  GUARDRAIL, REMOVE                       |                            |                            | 
0009 202-04089                10.000  EACH|     100.00000       1000.00|      20.40000        204.00|      20.60000         206.00 
  SIGN, SHEET, REMOVE                     |                            |                            | 
0010 202-99187             11863.000  LFT |       1.00000      11863.00|       0.92000      10913.96|       0.92000       10913.96 
  FENCE, FARM FIELD, REMOVE               |                            |                            | 
0011 203-02000             48505.000  CYS |       5.00000     242525.00|       7.18000     348265.90|       6.70000      324983.50 
  EXCAVATION, COMMON                      |                            |                            | 
0012 203-02070             92650.000  CYS |       3.27000     302965.50|       7.64000     707846.00|       5.20000      481780.00 
  BORROW                                  |                            |                            | 
0013 205-06931                27.000  TON |     108.52000       2930.04|      40.31000       1088.37|      58.00000        1566.00 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 8,311,085.53                                                  ROUTE : 65 
     CALL ORDER   : 201                     CONTRACT ID : R -27605-A                   COUNTIES : JASPER 
     LETTING DATE : 08/17/04  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 36-2231526              |(2) 35-1139301              |(3) 35-1917625     
                                          |WALSH CONSTR CO. OF ILL     |E & B PAVING, INC.          |MILESTONE CONTRACTORS, L.P.  
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0014 205-06932               504.000  LFT |       7.00000       3528.00|       6.76000       3407.04|       6.30000        3175.20 
  TEMPORARY CHECK DAM, STRAW BALES        |                            |                            | 
0015 205-06933                10.000  EACH|      55.00000        550.00|      55.00000        550.00|      56.38000         563.80 
  TEMPORARY DITCH INLET PROTECTION        |                            |                            | 
0016 205-06935                 3.000  EACH|     353.87000       1061.61|     255.12000        765.36|    1345.00000        4035.00 
  TEMPORARY SEDIMENT BASIN                |                            |                            | 
0017 205-06936                50.000  TON |      78.26000       3913.00|      54.40000       2720.00|      60.00000        3000.00 
  TEMPORARY SEDIMENT TRAP                 |                            |                            | 
0018 205-06937               400.000  LFT |       1.35000        540.00|       2.02000        808.00|       2.07000         828.00 
  TEMPORARY SILT FENCE                    |                            |                            | 
0019 207-07498             50581.000  SYS |       1.46000      73848.26|       3.33000     168434.73|       4.30000      217498.30 
  SUBGRADE TREATMENT, TYPE A              |                            |                            | 
0020 211-02050               500.000  CYS |       7.50000       3750.00|      20.26000      10130.00|      13.50000        6750.00 
  B BORROW                                |                            |                            | 
0021 211-02060               869.000  CYS |       4.53000       3936.57|      21.75000      18900.75|      13.50000       11731.50 
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            | 
0022 301-07448               213.000  TON |      18.68000       3978.84|      24.87000       5297.31|      13.00000        2769.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            | 
0023 302-06464             15540.000  CYS |      19.61000     304739.40|      20.55000     319347.00|      27.00000      419580.00 
  SUBBASE FOR PCCP                        |                            |                            | 
0024 303-01180             11720.000  TON |       8.57000     100440.40|      13.11000     153649.20|      11.40000      133608.00 
  COMPACTED AGGREGATE, NO. 53             |                            |                            | 
0025 304-07494              3487.000  TON |      55.80000     194574.60|      44.63000     155624.81|      55.00000      191785.00 
  WIDENING WITH HMA, TYPE C               |                            |                            | 
0026 306-08041              4200.000  SYS |       2.26000       9492.00|       3.07000      12894.00|       3.73000       15666.00 
  MILLING, CONCRETE PAVEMENT              |                            |                            | 
0027 401-06264                        LUMP|    1296.00000       1296.00|    2000.00000       2000.00|    1500.00000        1500.00 
  PROFILOGRAPH, HMA                       |                            |                            | 
0028 401-07334               490.000  TON |      55.00000      26950.00|      73.00000      35770.00|      60.00000       29400.00 
  QC/QA-HMA, 3, 76, SURFACE, 9.5 mm       |                            |                            | 
0029 401-07403               810.000  TON |      40.35000      32683.50|      58.00000      46980.00|      55.00000       44550.00 
  QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm |                            |                            | 
0030 401-07408              2925.000  TON |      39.00000     114075.00|      39.00000     114075.00|      42.00000      122850.00 
  QC/QA-HMA, 3, 64, BASE, 25.0 mm         |                            |                            | 
0031 406-05520                 4.000  TON |     900.00000       3600.00|     200.00000        800.00|     500.00000        2000.00 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0032 501-06266                        LUMP|    3601.97000       3601.97|    6802.06000       6802.06|   13000.00000       13000.00 
  PROFILOGRAPH, PCCP                      |                            |                            | 
0033 501-06323             55930.000  SYS |      29.00000    1621970.00|      28.05000    1568836.50|      30.00000     1677900.00 
  QC/QA-PCCP, 12 IN.                      |                            |                            | 
0034 501-06727                        LUMP|   10000.00000      10000.00|    3367.35000       3367.35|   12000.00000       12000.00 
  CORING, PCCP                            |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 8,311,085.53                                                  ROUTE : 65 
     CALL ORDER   : 201                     CONTRACT ID : R -27605-A                   COUNTIES : JASPER 
     LETTING DATE : 08/17/04  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 36-2231526              |(2) 35-1139301              |(3) 35-1917625     
                                          |WALSH CONSTR CO. OF ILL     |E & B PAVING, INC.          |MILESTONE CONTRACTORS, L.P.  
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0035 503-03489              1603.000  EACH|      10.00000      16030.00|      12.00000      19236.00|       5.50000        8816.50 
  RETROFITTED TIE BARS                    |                            |                            | 
0036 503-05240             27970.000  LFT |       6.50000     181805.00|       9.46000     264596.20|       6.56000      183483.20 
  D-1 CONTRACTION JOINT                   |                            |                            | 
0037 503-05310                64.000  LFT |     108.85000       6966.40|     126.80000       8115.20|      61.00000        3904.00 
  TERMINAL JOINT                          |                            |                            | 
0038 601-01522                 4.000  EACH|    1400.00000       5600.00|    1428.00000       5712.00|    1435.00000        5740.00 
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            | 
0039 601-05999                 1.000  EACH|      50.00000         50.00|      51.00000         51.00|      51.25000          51.25 
  CURVED TERMINAL END                     |                            |                            | 
0040 601-94689                 3.000  EACH|    2400.00000       7200.00|    2448.00000       7344.00|    2918.43000        8755.29 
  GUARDRAIL END TREATMENT, OS             |                            |                            | 
0041 601-97774                 1.000  EACH|    1000.00000       1000.00|    1020.00000       1020.00|    1025.00000        1025.00 
  GUARDRAIL END TREATMENT, OS, SPARE      |                            |                            | 
  PARTS PACKAGE                           |                            |                            | 
0042 601-99105              1444.000  LFT |      14.30000      20649.20|      14.59000      21067.96|      14.66000       21169.04 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                            |                            | 
0043 603-01932              2254.000  LFT |      18.30000      41248.20|      18.67000      42082.18|      18.76000       42285.04 
  FENCE, CHAIN LINK, 96 IN.               |                            |                            | 
0044 603-06040              9216.000  LFT |       3.80000      35020.80|       3.88000      35758.08|       3.90000       35942.40 
  FENCE, FARM FIELD, 47 IN.               |                            |                            | 
0045 605-06095              1700.000  LFT |      10.00000      17000.00|      12.00000      20400.00|       3.59000        6103.00 
  CURB, INTEGRAL, B, CONCRETE             |                            |                            | 
0046 606-07484              9450.000  LFT |       0.22000       2079.00|       0.16000       1512.00|       0.17000        1606.50 
  MILLED HMA SHOULDER CORRUGATIONS        |                            |                            | 
0047 606-07485             12845.000  LFT |       0.69000       8863.05|       0.66000       8477.70|       0.67000        8606.15 
  MILLED PCCP SHOULDER CORRUGATIONS       |                            |                            | 
0048 610-07488               200.000  TON |      59.75000      11950.00|     125.00000      25000.00|      73.00000       14600.00 
  HMA FOR APPROACHES, TYPE C              |                            |                            | 
0049 615-06490                12.000  EACH|     120.00000       1440.00|     122.40000       1468.80|     123.00000        1476.00 
  RIGHT OF WAY MARKER                     |                            |                            | 
0050 615-06505                 3.000  EACH|     350.00000       1050.00|     357.00000       1071.00|     358.75000        1076.25 
  MONUMENT, B                             |                            |                            | 
0051 615-06510                 8.000  EACH|     150.00000       1200.00|     153.00000       1224.00|     153.75000        1230.00 
  MONUMENT, C                             |                            |                            | 
0052 615-06515                23.000  EACH|      75.00000       1725.00|      76.50000       1759.50|      76.88000        1768.24 
  MONUMENT, D                             |                            |                            | 
0053 615-06527                 2.000  EACH|     150.00000        300.00|     153.00000        306.00|     153.75000         307.50 
  MONUMENT, SECTION CORNER                |                            |                            | 
0054 616-06405              1503.000  TON |      19.12000      28737.36|      26.50000      39829.50|      29.63000       44533.89 
  RIPRAP, REVETMENT                       |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 8,311,085.53                                                  ROUTE : 65 
     CALL ORDER   : 201                     CONTRACT ID : R -27605-A                   COUNTIES : JASPER 
     LETTING DATE : 08/17/04  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 36-2231526              |(2) 35-1139301              |(3) 35-1917625     
                                          |WALSH CONSTR CO. OF ILL     |E & B PAVING, INC.          |MILESTONE CONTRACTORS, L.P.  
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0055 621-01004                 1.000  EACH|     500.00000        500.00|     630.00000        630.00|     645.75000         645.75 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  SEEDING                                 |                            |                            | 
0056 621-04258              3525.000  LBS |      48.00000     169200.00|      48.50000     170962.50|      47.66000      168001.50 
  SEED MIXTURE , DP                       |                            |                            | 
0057 621-06545                28.000  TON |     300.00000       8400.00|     248.00000       6944.00|     254.20000        7117.60 
  FERTILIZER                              |                            |                            | 
0058 621-06548               200.000  LBS |      45.00000       9000.00|      25.00000       5000.00|      25.63000        5126.00 
  SEED MIXTURE, CV                        |                            |                            | 
0059 621-06553              4930.000  LBS |       2.25000      11092.50|       3.22000      15874.60|       3.30000       16269.00 
  SEED MIXTURE, R                         |                            |                            | 
0060 621-06565               140.000  TON |     300.00000      42000.00|     380.00000      53200.00|     389.50000       54530.00 
  MULCHING MATERIAL                       |                            |                            | 
0061 621-06567                16.000  MG  |      10.00000        160.00|       2.50000         40.00|       2.56000          40.96 
  WATER                                   |                            |                            | 
0062 621-06574              3949.000  SYS |       2.85000      11254.65|       2.82000      11136.18|       2.89000       11412.61 
  SODDING                                 |                            |                            | 
0063 714-26703                96.000  LFT |     300.00000      28800.00|     513.90000      49334.40|     380.00000       36480.00 
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            | 
  CONCRETE, 6 FT. X 4 FT.                 |                            |                            | 
0064 714-44240                12.000  CYS |     650.00000       7800.00|     238.98000       2867.76|     671.00000        8052.00 
  CONCRETE, A, STRUCTURES                 |                            |                            | 
0065 714-94664               170.000  LFT |     150.00000      25500.00|     239.08000      40643.60|     264.00000       44880.00 
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            | 
  CONCRETE, 3 FT. X 3 FT.                 |                            |                            | 
0066 715-03293               188.000  LFT |     200.00000      37600.00|     204.00000      38352.00|     205.00000       38540.00 
  PIPE, POLYETHYLENE LINER, 48 IN         |                            |                            | 
0067 715-05019               180.000  LFT |      46.62000       8391.60|      63.32000      11397.60|      61.00000       10980.00 
  PIPE, TYPE 1, CIRCULAR, 36 IN.          |                            |                            | 
0068 715-05048             26433.000  LFT |       1.67000      44143.11|       1.64000      43350.12|       2.36000       62381.88 
  PIPE, TYPE 4, CIRCULAR, 6 IN.           |                            |                            | 
0069 715-05049               500.000  LFT |       3.61000       1805.00|      12.25000       6125.00|      12.40000        6200.00 
  PIPE, TYPE 4, CIRCULAR, 8 IN.           |                            |                            | 
0070 715-05051              1000.000  LFT |       6.18000       6180.00|      15.47000      15470.00|      14.00000       14000.00 
  PIPE, TYPE 4, CIRCULAR, 10 IN.          |                            |                            | 
0071 715-05052              3410.000  LFT |       7.79000      26563.90|      20.23000      68984.30|      15.00000       51150.00 
  PIPE, TYPE 4, CIRCULAR, 12 IN.          |                            |                            | 
0072 715-05053              1838.000  LFT |      17.50000      32165.00|       6.71000      12332.98|       8.15000       14979.70 
  PIPE, UNDERDRAIN OUTLET, 6 IN.          |                            |                            | 
0073 715-05118              1016.000  LFT |      19.00000      19304.00|      29.50000      29972.00|      15.30000       15544.80 
  PIPE, TYPE 1, CIRCULAR, 12 IN.          |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 8,311,085.53                                                  ROUTE : 65 
     CALL ORDER   : 201                     CONTRACT ID : R -27605-A                   COUNTIES : JASPER 
     LETTING DATE : 08/17/04  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 36-2231526              |(2) 35-1139301              |(3) 35-1917625     
                                          |WALSH CONSTR CO. OF ILL     |E & B PAVING, INC.          |MILESTONE CONTRACTORS, L.P.  
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0074 715-05121               112.000  LFT |      27.99000       3134.88|      35.08000       3928.96|      50.00000        5600.00 
  PIPE, TYPE 1, CIRCULAR, 18 IN.          |                            |                            | 
0075 715-05123               518.000  LFT |      32.00000      16576.00|      42.96000      22253.28|      48.00000       24864.00 
  PIPE, TYPE 1, CIRCULAR, 24 IN.          |                            |                            | 
0076 715-05127               106.000  LFT |      59.00000       6254.00|      78.49000       8319.94|      67.00000        7102.00 
  PIPE, TYPE 1, CURCULAR, 42 IN.          |                            |                            | 
0077 715-05149              1240.000  LFT |      20.00000      24800.00|      20.27000      25134.80|      17.50000       21700.00 
  PIPE, TYPE 2, CIRCULAR, 12 IN.          |                            |                            | 
0078 715-05151               162.000  LFT |      31.00000       5022.00|      33.37000       5405.94|      37.00000        5994.00 
  PIPE, TYPE 2, CIRCULAR, 15 IN.          |                            |                            | 
0079 715-05169                38.000  LFT |      25.00000        950.00|      33.36000       1267.68|      46.00000        1748.00 
  PIPE, TYPE 3, CIRCULAR, 15 IN.          |                            |                            | 
0080 715-05173                76.000  LFT |      32.00000       2432.00|      45.21000       3435.96|      37.00000        2812.00 
  PIPE, TYPE 3, CIRCULAR, 24 IN.          |                            |                            | 
0081 715-05244                96.000  LFT |     150.00000      14400.00|      95.00000       9120.00|     128.00000       12288.00 
  PIPE, TYPE 1, DEFORMED, MIN. AREA 11.6  |                            |                            | 
  SQ. FT.                                 |                            |                            | 
0082 715-06819               196.000  LFT |     250.00000      49000.00|     255.00000      49980.00|     256.00000       50176.00 
  PIPE, POLYEHTYLENE LINER, MIN. AREA     |                            |                            | 
  11.6 SFT                                |                            |                            | 
0083 715-08256               150.000  LFT |     165.00000      24750.00|     200.00000      30000.00|     188.00000       28200.00 
  PIPE, TYPE 1, DEFORMED, 26.0 SQ. FT.    |                            |                            | 
0084 715-46000                 1.000  EACH|     191.93000        191.93|     489.85000        489.85|     216.00000         216.00 
  PIPE END SECTION, 12 IN.                |                            |                            | 
0085 715-46005                11.000  EACH|     205.92000       2265.12|     527.55000       5803.05|     246.00000        2706.00 
  PIPE END SECTION, 15 IN.                |                            |                            | 
0086 715-46010                 3.000  EACH|     239.92000        719.76|     565.26000       1695.78|     315.00000         945.00 
  PIPE END SECTION, 18 IN.                |                            |                            | 
0087 715-46020                11.000  EACH|     458.39000       5042.29|     653.24000       7185.64|     440.00000        4840.00 
  PIPE END SECTION, 24 IN.                |                            |                            | 
0088 715-46040                 4.000  EACH|     587.07000       2348.28|    1080.57000       4322.28|     710.00000        2840.00 
  PIPE END SECTION, 36 IN.                |                            |                            | 
0089 718-06528                51.000  EACH|     701.49000      35775.99|     320.15000      16327.65|     590.00000       30090.00 
  OUTLET PROTECTOR, 1                     |                            |                            | 
0090 718-06529                 3.000  EACH|     583.57000       1750.71|     320.15000        960.45|     558.00000        1674.00 
  OUTLET PROTECTOR, 2                     |                            |                            | 
0091 718-06531                25.000  EACH|     583.57000      14589.25|     146.70000       3667.50|     525.00000       13125.00 
  OUTLET PROTECTOR, 3                     |                            |                            | 
0092 718-06532              3280.000  LFT |       0.90000       2952.00|       0.92000       3017.60|       1.05000        3444.00 
  VIDEO INSPECTION FOR UNDERDRAINS        |                            |                            | 
0093 718-52610              2335.000  CYS |      20.61000      48124.35|      28.12000      65660.20|      29.50000       68882.50 
  AGGREGATE FOR UNDERDRAINS               |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 8,311,085.53                                                  ROUTE : 65 
     CALL ORDER   : 201                     CONTRACT ID : R -27605-A                   COUNTIES : JASPER 
     LETTING DATE : 08/17/04  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 36-2231526              |(2) 35-1139301              |(3) 35-1917625     
                                          |WALSH CONSTR CO. OF ILL     |E & B PAVING, INC.          |MILESTONE CONTRACTORS, L.P.  
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0094 720-45025                 9.000  EACH|    1452.08000      13068.72|    2444.59000      22001.31|    2100.00000       18900.00 
  INLET, D6                               |                            |                            | 
0095 720-45410                10.000  EACH|    2167.26000      21672.60|    2538.85000      25388.50|    1905.00000       19050.00 
  MANHOLE, C4                             |                            |                            | 
0096 801-01093                 6.000  EACH|     900.00000       5400.00|     816.00000       4896.00|     820.00000        4920.00 
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                            |                            | 
  ASSEMBLY                                |                            |                            | 
0097 801-03290                18.000  EACH|     200.00000       3600.00|     280.50000       5049.00|     282.00000        5076.00 
  CONSTRUCTION SIGN, C                    |                            |                            | 
0098 801-04308                 8.000  EACH|     145.00000       1160.00|     229.50000       1836.00|     230.00000        1840.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            | 
0099 801-06208              1565.000  LFT |       1.06000       1658.90|       1.07000       1674.55|       1.08000        1690.20 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  5 IN.                                   |                            |                            | 
0100 801-06625                28.000  EACH|      78.00000       2184.00|      69.36000       1942.08|      69.70000        1951.60 
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            | 
0101 801-06640                56.000  EACH|     135.00000       7560.00|     127.50000       7140.00|     128.00000        7168.00 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0102 801-06645                14.000  EACH|      45.00000        630.00|      51.00000        714.00|      51.25000         717.50 
  CONSTRUCTION SIGN, B                    |                            |                            | 
0103 801-06646              5985.000  LFT |      10.00000      59850.00|      15.70000      93964.50|      25.00000      149625.00 
  TEMPORARY CONCRETE BARRIER              |                            |                            | 
0104 801-06649               120.000  EACH|       2.50000        300.00|       8.16000        979.20|       8.20000         984.00 
  TEMPORARY RAISED PAVEMENT MARKER, 1     |                            |                            | 
0105 801-06710                20.000  DAY |      18.00000        360.00|      25.50000        510.00|      26.00000         520.00 
  FLASHING ARROW SIGN                     |                            |                            | 
0106 801-06775                        LUMP|   61087.08000      61087.08|   32946.00000      32946.00|  147000.00000      147000.00 
  MAINTAINING TRAFFIC                     |                            |                            | 
0107 801-07119               240.000  LFT |      17.25000       4140.00|       8.42000       2020.80|       8.46000        2030.40 
  BARRICADE, III-B                        |                            |                            | 
0108 801-09133                 2.000  EACH|    6000.00000      12000.00|    7650.00000      15300.00|    7685.00000       15370.00 
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                            |                            | 
0109 801-94295                 6.000  EACH|     251.72000       1510.32|     255.00000       1530.00|     257.00000        1542.00 
  SIGNAL HEAD, RELOCATE                   |                            |                            | 
0110 801-97643               800.000  LFT |      12.35000       9880.00|       5.46000       4368.00|       5.48000        4384.00 
  TEMPORARY BUZZ STRIPS                   |                            |                            | 
0111 802-02475                 2.000  EACH|     755.16000       1510.32|     765.00000       1530.00|     770.00000        1540.00 
  SIGN, PANEL, REMOVE AND RELOCATE        |                            |                            | 
0112 802-05701               104.000  LFT |       8.16000        848.64|       8.26000        859.04|       8.30000         863.20 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            | 
  BASE                                    |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 8,311,085.53                                                  ROUTE : 65 
     CALL ORDER   : 201                     CONTRACT ID : R -27605-A                   COUNTIES : JASPER 
     LETTING DATE : 08/17/04  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 36-2231526              |(2) 35-1139301              |(3) 35-1917625     
                                          |WALSH CONSTR CO. OF ILL     |E & B PAVING, INC.          |MILESTONE CONTRACTORS, L.P.  
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ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0113 802-05702               771.000  LFT |       5.54000       4271.34|       5.61000       4325.31|       5.64000        4348.44 
  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                            |                            | 
  BASE                                    |                            |                            | 
0114 802-07057              1973.000  SFT |      14.60000      28805.80|      14.79000      29180.67|      14.80000       29200.40 
  SIGN, PANEL, WITH LEGEND                |                            |                            | 
0115 802-07137                 4.000  EACH|     261.79000       1047.16|     265.20000       1060.80|     266.50000        1066.00 
  WIDE FLANGE SIGN POST SUPPORT           |                            |                            | 
  FOUNDATION,VIII , VIII                  |                            |                            | 
0116 802-07151                16.000  EACH|     266.82000       4269.12|     270.30000       4324.80|     272.00000        4352.00 
  WIDE FLANGE SIGN POST SUPPORT           |                            |                            | 
  FOUNDATION, VII                         |                            |                            | 
0117 802-07153                12.000  EACH|     342.34000       4108.08|     346.80000       4161.60|     348.50000        4182.00 
  WIDE FLANGE SIGN POST SUPPORT           |                            |                            | 
  FOUNDATION, XI                          |                            |                            | 
0118 802-07159                 2.000  EACH|    3473.74000       6947.48|    3519.00000       7038.00|    3535.00000        7070.00 
  CANTILEVER TRAFFIC SIGN SUPPORT         |                            |                            | 
  FOUNDATION, II                          |                            |                            | 
0119 802-76025               634.000  SFT |      10.17000       6447.78|      10.30000       6530.20|      10.35000        6561.90 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            | 
  LEGEND, 0.080 IN. THICKNESS             |                            |                            | 
0120 802-76045                60.000  SFT |      12.59000        755.40|      12.75000        765.00|      12.81000         768.60 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            | 
  LEGEND, 0.125 IN. THICKNESS             |                            |                            | 
0121 802-76065                30.000  LFT |       3.83000        114.90|       3.88000        116.40|       3.90000         117.00 
  SIGN POST, B                            |                            |                            | 
0122 802-76095              9498.000  LBS |       2.32000      22035.36|       2.35000      22320.30|       2.36000       22415.28 
  STRUCTURAL STEEL, BREAKAWAY             |                            |                            | 
0123 802-76140                 2.000  EACH|   14599.76000      29199.52|   14790.00000      29580.00|   14800.00000       29600.00 
  OVERHEAD SIGN STRUCTURE, CANTILEVER     |                            |                            | 
  DOUBLE ARM                              |                            |                            | 
0124 802-76175                28.000  LFT |     191.31000       5356.68|     193.80000       5426.40|     194.75000        5453.00 
  WALKWAY, HANDRAIL, AND LIGHTING SUPPORT |                            |                            | 
  ASSEMBLY (CANTILEVER)                   |                            |                            | 
0125 802-94715                        LUMP|     402.75000        402.75|     408.00000        408.00|     410.00000         410.00 
  SIGNS, SHEET, REMOVE AND RESET          |                            |                            | 
0126 804-06770                79.000  EACH|      40.28000       3182.12|      16.32000       1289.28|      16.40000        1295.60 
  DELINEATOR POST                         |                            |                            | 
0127 804-06771               173.000  EACH|      20.14000       3484.22|      21.42000       3705.66|      22.00000        3806.00 
  DELINEATOR POST, FLEXIBLE               |                            |                            | 
0128 806-06539                        LUMP|   14549.41000      14549.41|   30939.00000      30939.00|   14862.50000       14862.50 
  TEMPORARY SIGNAL INSTALLATION, MAINTAIN |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 08/27/04 
                                                                                                                   PAGE : 201 -8 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 8,311,085.53                                                  ROUTE : 65 
     CALL ORDER   : 201                     CONTRACT ID : R -27605-A                   COUNTIES : JASPER 
     LETTING DATE : 08/17/04  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 36-2231526              |(2) 35-1139301              |(3) 35-1917625     
                                          |WALSH CONSTR CO. OF ILL     |E & B PAVING, INC.          |MILESTONE CONTRACTORS, L.P.  
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0129 808-03002               525.000  LFT |       0.29000        152.25|       0.46000        241.50|       0.46000         241.50 
  LINE, EPOXY, BROKEN, WHITE, 4 IN.       |                            |                            | 
0130 808-03631             20814.000  LFT |       0.29000       6036.06|       0.45000       9366.30|       0.45000        9366.30 
  LINE, EPOXY, SOLID, WHITE, 4 IN.        |                            |                            | 
0131 808-03632             25296.000  LFT |       0.29000       7335.84|       0.45000      11383.20|       0.45000       11383.20 
  LINE, EPOXY, SOLID, YELLOW, 4 IN.       |                            |                            | 
0132 808-05534              3958.000  LFT |       2.00000       7916.00|       0.92000       3641.36|       0.92000        3641.36 
  LINE, EPOXY, SOLID, WHITE, 8 IN.        |                            |                            | 
0133 808-06194               348.000  LFT |       3.50000       1218.00|       4.08000       1419.84|       4.10000        1426.80 
  LINE, EPOXY, SOLID, WHITE, 12 IN.       |                            |                            | 
0134 808-06716             21265.000  LFT |       0.24000       5103.60|       0.24000       5103.60|       0.25000        5316.25 
  LINE, REMOVE                            |                            |                            | 
0135 808-07592              7847.000  LFT |       0.01000         78.47|       0.56000       4394.32|       0.56000        4394.32 
  LINE, EPOXY, SOLID, WHITE, 5 IN.        |                            |                            | 
0136 808-74804               812.000  LFT |       0.38000        308.56|       0.61000        495.32|       0.62000         503.44 
  LINE, EPOXY, SOLID, WHITE, 6 IN.        |                            |                            | 
0137 808-74805               190.000  LFT |       7.45000       1415.50|       8.16000       1550.40|       8.20000        1558.00 
  TRANSVERSE MARKINGS, EPOXY, STOP LINE,  |                            |                            | 
  24 IN.                                  |                            |                            | 
0138 808-74807                 1.000  EACH|     100.00000        100.00|     117.30000        117.30|     118.00000         118.00 
  PAVEMENT MESSAGE MARKINGS, EPOXY, LANE  |                            |                            | 
  INDICATIONS ARROWS                      |                            |                            | 
0139 808-74808                 1.000  EACH|     110.00000        110.00|     168.30000        168.30|     169.00000         169.00 
  PAVEMENT MESSAGE MARKINGS, EPOXY, WORD  |                            |                            | 
  (ONLY)                                  |                            |                            | 
0140 808-74811              2363.000  LFT |       0.60000       1417.80|       0.56000       1323.28|       0.56000        1323.28 
  LINE, EPOXY, BROKEN, WHITE, 5 IN.       |                            |                            | 
0141 808-75996               120.000  EACH|       5.71000        685.20|       5.71000        685.20|       5.74000         688.80 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            | 
  REMOVE                                  |                            |                            | 
0142 808-75998               545.000  EACH|      19.00000      10355.00|      18.87000      10284.15|      19.00000       10355.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            | 
0143 808-98000               881.000  LFT |       2.00000       1762.00|       0.92000        810.52|       0.92000         810.52 
  LINE, EPOXY, SOLID, YELLOW, 8 IN.       |                            |                            | 
0144 108-01614                        LUMP|    8150.00000       8150.00|   15822.00000      15822.00|    8400.00000        8400.00 
  PARTNERING OVERHEAD                     |                            |                            | 
0145 801-06207             22100.000  LFT |       0.79000      17459.00|       0.77000      17017.00|       0.77000       17017.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  4 IN.                                   |                            |                            | 
     SECTION TOTALS                       |             $  5,236,000.00|             $  6,229,832.53|                $  6,329,430.30 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $  5,236,000.00|             $  6,229,832.53|                $  6,329,430.30 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 8,311,085.53                                                  ROUTE : 65 
     CALL ORDER   : 201                     CONTRACT ID : R -27605-A                   COUNTIES : JASPER 
     LETTING DATE : 08/17/04  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-0918397              |                            |                 
                                          |RIETH RILEY CONSTRUCTION    |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   NEW INTERCHANGE CONSTRUCTION                                         
                                          |                            |                            | 
0001 105-06845                        LUMP|  150000.00000     150000.00|                            | 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07040                18.000  MOS |    3200.00000      57600.00|                            | 
  FIELD OFFICE, C                         |                            |                            | 
0003 106-03285                 1.000  DOL |       1.00000          1.00|                            | 
  FAILED MATERIAL                         |                            |                            | 
0004 106-03289                 1.000  DOL |       1.00000          1.00|                            | 
  QUALITY ASSURANCE ADJUSTMENT            |                            |                            | 
0005 110-01001                        LUMP|  572400.00000     572400.00|                            | 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0006 201-52370                        LUMP|  183100.00000     183100.00|                            | 
  CLEARING RIGHT OF WAY                   |                            |                            | 
0007 202-02240              5330.000  SYS |       4.00000      21320.00|                            | 
  PAVEMENT REMOVAL                        |                            |                            | 
0008 202-02241              2578.000  LFT |       3.00000       7734.00|                            | 
  GUARDRAIL, REMOVE                       |                            |                            | 
0009 202-04089                10.000  EACH|      46.76000        467.60|                            | 
  SIGN, SHEET, REMOVE                     |                            |                            | 
0010 202-99187             11863.000  LFT |       1.00000      11863.00|                            | 
  FENCE, FARM FIELD, REMOVE               |                            |                            | 
0011 203-02000             48505.000  CYS |       4.37000     211966.85|                            | 
  EXCAVATION, COMMON                      |                            |                            | 
0012 203-02070             92650.000  CYS |       7.27000     673565.50|                            | 
  BORROW                                  |                            |                            | 
0013 205-06931                27.000  TON |      76.74000       2071.98|                            | 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                            |                            | 
0014 205-06932               504.000  LFT |       7.53000       3795.12|                            | 
  TEMPORARY CHECK DAM, STRAW BALES        |                            |                            | 
0015 205-06933                10.000  EACH|      61.23000        612.30|                            | 
  TEMPORARY DITCH INLET PROTECTION        |                            |                            | 
0016 205-06935                 3.000  EACH|    2500.00000       7500.00|                            | 
  TEMPORARY SEDIMENT BASIN                |                            |                            | 
0017 205-06936                50.000  TON |      99.74000       4987.00|                            | 
  TEMPORARY SEDIMENT TRAP                 |                            |                            | 
0018 205-06937               400.000  LFT |       2.25000        900.00|                            | 
  TEMPORARY SILT FENCE                    |                            |                            | 
0019 207-07498             50581.000  SYS |       1.25000      63226.25|                            | 
  SUBGRADE TREATMENT, TYPE A              |                            |                            | 
0020 211-02050               500.000  CYS |       6.27000       3135.00|                            | 
  B BORROW                                |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 8,311,085.53                                                  ROUTE : 65 
     CALL ORDER   : 201                     CONTRACT ID : R -27605-A                   COUNTIES : JASPER 
     LETTING DATE : 08/17/04  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-0918397              |                            |                 
                                          |RIETH RILEY CONSTRUCTION    |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0021 211-02060               869.000  CYS |       0.01000          8.69|                            | 
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            | 
0022 301-07448               213.000  TON |      37.15000       7912.95|                            | 
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            | 
0023 302-06464             15540.000  CYS |      26.62000     413674.80|                            | 
  SUBBASE FOR PCCP                        |                            |                            | 
0024 303-01180             11720.000  TON |      11.66000     136655.20|                            | 
  COMPACTED AGGREGATE, NO. 53             |                            |                            | 
0025 304-07494              3487.000  TON |      58.81000     205070.47|                            | 
  WIDENING WITH HMA, TYPE C               |                            |                            | 
0026 306-08041              4200.000  SYS |       1.89000       7938.00|                            | 
  MILLING, CONCRETE PAVEMENT              |                            |                            | 
0027 401-06264                        LUMP|    1765.00000       1765.00|                            | 
  PROFILOGRAPH, HMA                       |                            |                            | 
0028 401-07334               490.000  TON |      65.00000      31850.00|                            | 
  QC/QA-HMA, 3, 76, SURFACE, 9.5 mm       |                            |                            | 
0029 401-07403               810.000  TON |      48.00000      38880.00|                            | 
  QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm |                            |                            | 
0030 401-07408              2925.000  TON |      40.00000     117000.00|                            | 
  QC/QA-HMA, 3, 64, BASE, 25.0 mm         |                            |                            | 
0031 406-05520                 4.000  TON |    1650.00000       6600.00|                            | 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0032 501-06266                        LUMP|    3535.00000       3535.00|                            | 
  PROFILOGRAPH, PCCP                      |                            |                            | 
0033 501-06323             55930.000  SYS |      41.47000    2319417.10|                            | 
  QC/QA-PCCP, 12 IN.                      |                            |                            | 
0034 501-06727                        LUMP|    1430.00000       1430.00|                            | 
  CORING, PCCP                            |                            |                            | 
0035 503-03489              1603.000  EACH|      11.58000      18562.74|                            | 
  RETROFITTED TIE BARS                    |                            |                            | 
0036 503-05240             27970.000  LFT |      10.43000     291727.10|                            | 
  D-1 CONTRACTION JOINT                   |                            |                            | 
0037 503-05310                64.000  LFT |     115.41000       7386.24|                            | 
  TERMINAL JOINT                          |                            |                            | 
0038 601-01522                 4.000  EACH|    1558.64000       6234.56|                            | 
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            | 
0039 601-05999                 1.000  EACH|      55.67000         55.67|                            | 
  CURVED TERMINAL END                     |                            |                            | 
0040 601-94689                 3.000  EACH|    2671.95000       8015.85|                            | 
  GUARDRAIL END TREATMENT, OS             |                            |                            | 
0041 601-97774                 1.000  EACH|    1113.31000       1113.31|                            | 
  GUARDRAIL END TREATMENT, OS, SPARE      |                            |                            | 
  PARTS PACKAGE                           |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 8,311,085.53                                                  ROUTE : 65 
     CALL ORDER   : 201                     CONTRACT ID : R -27605-A                   COUNTIES : JASPER 
     LETTING DATE : 08/17/04  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-0918397              |                            |                 
                                          |RIETH RILEY CONSTRUCTION    |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0042 601-99105              1444.000  LFT |      15.92000      22988.48|                            | 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                            |                            | 
0043 603-01932              2254.000  LFT |      20.37000      45913.98|                            | 
  FENCE, CHAIN LINK, 96 IN.               |                            |                            | 
0044 603-06040              9216.000  LFT |       4.23000      38983.68|                            | 
  FENCE, FARM FIELD, 47 IN.               |                            |                            | 
0045 605-06095              1700.000  LFT |      12.69000      21573.00|                            | 
  CURB, INTEGRAL, B, CONCRETE             |                            |                            | 
0046 606-07484              9450.000  LFT |       0.97000       9166.50|                            | 
  MILLED HMA SHOULDER CORRUGATIONS        |                            |                            | 
0047 606-07485             12845.000  LFT |       1.01000      12973.45|                            | 
  MILLED PCCP SHOULDER CORRUGATIONS       |                            |                            | 
0048 610-07488               200.000  TON |     108.83000      21766.00|                            | 
  HMA FOR APPROACHES, TYPE C              |                            |                            | 
0049 615-06490                12.000  EACH|     133.60000       1603.20|                            | 
  RIGHT OF WAY MARKER                     |                            |                            | 
0050 615-06505                 3.000  EACH|     389.66000       1168.98|                            | 
  MONUMENT, B                             |                            |                            | 
0051 615-06510                 8.000  EACH|     167.00000       1336.00|                            | 
  MONUMENT, C                             |                            |                            | 
0052 615-06515                23.000  EACH|      83.50000       1920.50|                            | 
  MONUMENT, D                             |                            |                            | 
0053 615-06527                 2.000  EACH|     167.00000        334.00|                            | 
  MONUMENT, SECTION CORNER                |                            |                            | 
0054 616-06405              1503.000  TON |      26.51000      39844.53|                            | 
  RIPRAP, REVETMENT                       |                            |                            | 
0055 621-01004                 1.000  EACH|     701.39000        701.39|                            | 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  SEEDING                                 |                            |                            | 
0056 621-04258              3525.000  LBS |      51.77000     182489.25|                            | 
  SEED MIXTURE , DP                       |                            |                            | 
0057 621-06545                28.000  TON |     276.10000       7730.80|                            | 
  FERTILIZER                              |                            |                            | 
0058 621-06548               200.000  LBS |      27.83000       5566.00|                            | 
  SEED MIXTURE, CV                        |                            |                            | 
0059 621-06553              4930.000  LBS |       3.58000      17649.40|                            | 
  SEED MIXTURE, R                         |                            |                            | 
0060 621-06565               140.000  TON |     423.06000      59228.40|                            | 
  MULCHING MATERIAL                       |                            |                            | 
0061 621-06567                16.000  MG  |       2.78000         44.48|                            | 
  WATER                                   |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 8,311,085.53                                                  ROUTE : 65 
     CALL ORDER   : 201                     CONTRACT ID : R -27605-A                   COUNTIES : JASPER 
     LETTING DATE : 08/17/04  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-0918397              |                            |                 
                                          |RIETH RILEY CONSTRUCTION    |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0062 621-06574              3949.000  SYS |       3.14000      12399.86|                            | 
  SODDING                                 |                            |                            | 
0063 714-26703                96.000  LFT |     450.00000      43200.00|                            | 
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            | 
  CONCRETE, 6 FT. X 4 FT.                 |                            |                            | 
0064 714-44240                12.000  CYS |     480.00000       5760.00|                            | 
  CONCRETE, A, STRUCTURES                 |                            |                            | 
0065 714-94664               170.000  LFT |     165.00000      28050.00|                            | 
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            | 
  CONCRETE, 3 FT. X 3 FT.                 |                            |                            | 
0066 715-03293               188.000  LFT |     225.00000      42300.00|                            | 
  PIPE, POLYETHYLENE LINER, 48 IN         |                            |                            | 
0067 715-05019               180.000  LFT |      60.00000      10800.00|                            | 
  PIPE, TYPE 1, CIRCULAR, 36 IN.          |                            |                            | 
0068 715-05048             26433.000  LFT |       2.60000      68725.80|                            | 
  PIPE, TYPE 4, CIRCULAR, 6 IN.           |                            |                            | 
0069 715-05049               500.000  LFT |      20.00000      10000.00|                            | 
  PIPE, TYPE 4, CIRCULAR, 8 IN.           |                            |                            | 
0070 715-05051              1000.000  LFT |      20.00000      20000.00|                            | 
  PIPE, TYPE 4, CIRCULAR, 10 IN.          |                            |                            | 
0071 715-05052              3410.000  LFT |      23.26000      79316.60|                            | 
  PIPE, TYPE 4, CIRCULAR, 12 IN.          |                            |                            | 
0072 715-05053              1838.000  LFT |       8.85000      16266.30|                            | 
  PIPE, UNDERDRAIN OUTLET, 6 IN.          |                            |                            | 
0073 715-05118              1016.000  LFT |      23.28000      23652.48|                            | 
  PIPE, TYPE 1, CIRCULAR, 12 IN.          |                            |                            | 
0074 715-05121               112.000  LFT |      32.81000       3674.72|                            | 
  PIPE, TYPE 1, CIRCULAR, 18 IN.          |                            |                            | 
0075 715-05123               518.000  LFT |      36.71000      19015.78|                            | 
  PIPE, TYPE 1, CIRCULAR, 24 IN.          |                            |                            | 
0076 715-05127               106.000  LFT |      75.56000       8009.36|                            | 
  PIPE, TYPE 1, CURCULAR, 42 IN.          |                            |                            | 
0077 715-05149              1240.000  LFT |      23.26000      28842.40|                            | 
  PIPE, TYPE 2, CIRCULAR, 12 IN.          |                            |                            | 
0078 715-05151               162.000  LFT |      27.03000       4378.86|                            | 
  PIPE, TYPE 2, CIRCULAR, 15 IN.          |                            |                            | 
0079 715-05169                38.000  LFT |      32.79000       1246.02|                            | 
  PIPE, TYPE 3, CIRCULAR, 15 IN.          |                            |                            | 
0080 715-05173                76.000  LFT |      37.97000       2885.72|                            | 
  PIPE, TYPE 3, CIRCULAR, 24 IN.          |                            |                            | 
0081 715-05244                96.000  LFT |     163.27000      15673.92|                            | 
  PIPE, TYPE 1, DEFORMED, MIN. AREA 11.6  |                            |                            | 
  SQ. FT.                                 |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 8,311,085.53                                                  ROUTE : 65 
     CALL ORDER   : 201                     CONTRACT ID : R -27605-A                   COUNTIES : JASPER 
     LETTING DATE : 08/17/04  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-0918397              |                            |                 
                                          |RIETH RILEY CONSTRUCTION    |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0082 715-06819               196.000  LFT |     278.33000      54552.68|                            | 
  PIPE, POLYEHTYLENE LINER, MIN. AREA     |                            |                            | 
  11.6 SFT                                |                            |                            | 
0083 715-08256               150.000  LFT |     314.17000      47125.50|                            | 
  PIPE, TYPE 1, DEFORMED, 26.0 SQ. FT.    |                            |                            | 
0084 715-46000                 1.000  EACH|     294.76000        294.76|                            | 
  PIPE END SECTION, 12 IN.                |                            |                            | 
0085 715-46005                11.000  EACH|     312.55000       3438.05|                            | 
  PIPE END SECTION, 15 IN.                |                            |                            | 
0086 715-46010                 3.000  EACH|     344.85000       1034.55|                            | 
  PIPE END SECTION, 18 IN.                |                            |                            | 
0087 715-46020                11.000  EACH|     534.10000       5875.10|                            | 
  PIPE END SECTION, 24 IN.                |                            |                            | 
0088 715-46040                 4.000  EACH|     845.54000       3382.16|                            | 
  PIPE END SECTION, 36 IN.                |                            |                            | 
0089 718-06528                51.000  EACH|     850.00000      43350.00|                            | 
  OUTLET PROTECTOR, 1                     |                            |                            | 
0090 718-06529                 3.000  EACH|     850.00000       2550.00|                            | 
  OUTLET PROTECTOR, 2                     |                            |                            | 
0091 718-06531                25.000  EACH|     700.00000      17500.00|                            | 
  OUTLET PROTECTOR, 3                     |                            |                            | 
0092 718-06532              3280.000  LFT |       1.00000       3280.00|                            | 
  VIDEO INSPECTION FOR UNDERDRAINS        |                            |                            | 
0093 718-52610              2335.000  CYS |      32.00000      74720.00|                            | 
  AGGREGATE FOR UNDERDRAINS               |                            |                            | 
0094 720-45025                 9.000  EACH|    2359.07000      21231.63|                            | 
  INLET, D6                               |                            |                            | 
0095 720-45410                10.000  EACH|    1941.58000      19415.80|                            | 
  MANHOLE, C4                             |                            |                            | 
0096 801-01093                 6.000  EACH|     890.65000       5343.90|                            | 
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                            |                            | 
  ASSEMBLY                                |                            |                            | 
0097 801-03290                18.000  EACH|     306.16000       5510.88|                            | 
  CONSTRUCTION SIGN, C                    |                            |                            | 
0098 801-04308                 8.000  EACH|     250.50000       2004.00|                            | 
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            | 
0099 801-06208              1565.000  LFT |       1.17000       1831.05|                            | 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  5 IN.                                   |                            |                            | 
0100 801-06625                28.000  EACH|      75.71000       2119.88|                            | 
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 08/27/04 
                                                                                                                   PAGE : 201 -14 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 8,311,085.53                                                  ROUTE : 65 
     CALL ORDER   : 201                     CONTRACT ID : R -27605-A                   COUNTIES : JASPER 
     LETTING DATE : 08/17/04  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-0918397              |                            |                 
                                          |RIETH RILEY CONSTRUCTION    |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0101 801-06640                56.000  EACH|     139.16000       7792.96|                            | 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0102 801-06645                14.000  EACH|      55.67000        779.38|                            | 
  CONSTRUCTION SIGN, B                    |                            |                            | 
0103 801-06646              5985.000  LFT |      16.55000      99051.75|                            | 
  TEMPORARY CONCRETE BARRIER              |                            |                            | 
0104 801-06649               120.000  EACH|       8.91000       1069.20|                            | 
  TEMPORARY RAISED PAVEMENT MARKER, 1     |                            |                            | 
0105 801-06710                20.000  DAY |      27.83000        556.60|                            | 
  FLASHING ARROW SIGN                     |                            |                            | 
0106 801-06775                        LUMP|  200000.00000     200000.00|                            | 
  MAINTAINING TRAFFIC                     |                            |                            | 
0107 801-07119               240.000  LFT |       9.18000       2203.20|                            | 
  BARRICADE, III-B                        |                            |                            | 
0108 801-09133                 2.000  EACH|    8349.85000      16699.70|                            | 
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                            |                            | 
0109 801-94295                 6.000  EACH|      89.07000        534.42|                            | 
  SIGNAL HEAD, RELOCATE                   |                            |                            | 
0110 801-97643               800.000  LFT |       5.96000       4768.00|                            | 
  TEMPORARY BUZZ STRIPS                   |                            |                            | 
0111 802-02475                 2.000  EACH|     974.15000       1948.30|                            | 
  SIGN, PANEL, REMOVE AND RELOCATE        |                            |                            | 
0112 802-05701               104.000  LFT |       9.57000        995.28|                            | 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            | 
  BASE                                    |                            |                            | 
0113 802-05702               771.000  LFT |       7.79000       6006.09|                            | 
  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                            |                            | 
  BASE                                    |                            |                            | 
0114 802-07057              1973.000  SFT |      17.26000      34053.98|                            | 
  SIGN, PANEL, WITH LEGEND                |                            |                            | 
0115 802-07137                 4.000  EACH|     261.63000       1046.52|                            | 
  WIDE FLANGE SIGN POST SUPPORT           |                            |                            | 
  FOUNDATION,VIII , VIII                  |                            |                            | 
0116 802-07151                16.000  EACH|     261.63000       4186.08|                            | 
  WIDE FLANGE SIGN POST SUPPORT           |                            |                            | 
  FOUNDATION, VII                         |                            |                            | 
0117 802-07153                12.000  EACH|     311.73000       3740.76|                            | 
  WIDE FLANGE SIGN POST SUPPORT           |                            |                            | 
  FOUNDATION, XI                          |                            |                            | 
0118 802-07159                 2.000  EACH|    2504.96000       5009.92|                            | 
  CANTILEVER TRAFFIC SIGN SUPPORT         |                            |                            | 
  FOUNDATION, II                          |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 08/27/04 
                                                                                                                   PAGE : 201 -15 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 8,311,085.53                                                  ROUTE : 65 
     CALL ORDER   : 201                     CONTRACT ID : R -27605-A                   COUNTIES : JASPER 
     LETTING DATE : 08/17/04  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-0918397              |                            |                 
                                          |RIETH RILEY CONSTRUCTION    |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0119 802-76025               634.000  SFT |      12.14000       7696.76|                            | 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            | 
  LEGEND, 0.080 IN. THICKNESS             |                            |                            | 
0120 802-76045                60.000  SFT |      15.59000        935.40|                            | 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            | 
  LEGEND, 0.125 IN. THICKNESS             |                            |                            | 
0121 802-76065                30.000  LFT |      16.14000        484.20|                            | 
  SIGN POST, B                            |                            |                            | 
0122 802-76095              9498.000  LBS |       1.67000      15861.66|                            | 
  STRUCTURAL STEEL, BREAKAWAY             |                            |                            | 
0123 802-76140                 2.000  EACH|   16031.71000      32063.42|                            | 
  OVERHEAD SIGN STRUCTURE, CANTILEVER     |                            |                            | 
  DOUBLE ARM                              |                            |                            | 
0124 802-76175                28.000  LFT |     172.56000       4831.68|                            | 
  WALKWAY, HANDRAIL, AND LIGHTING SUPPORT |                            |                            | 
  ASSEMBLY (CANTILEVER)                   |                            |                            | 
0125 802-94715                        LUMP|     951.88000        951.88|                            | 
  SIGNS, SHEET, REMOVE AND RESET          |                            |                            | 
0126 804-06770                79.000  EACH|      17.81000       1406.99|                            | 
  DELINEATOR POST                         |                            |                            | 
0127 804-06771               173.000  EACH|      23.38000       4044.74|                            | 
  DELINEATOR POST, FLEXIBLE               |                            |                            | 
0128 806-06539                        LUMP|   12803.10000      12803.10|                            | 
  TEMPORARY SIGNAL INSTALLATION, MAINTAIN |                            |                            | 
0129 808-03002               525.000  LFT |       0.50000        262.50|                            | 
  LINE, EPOXY, BROKEN, WHITE, 4 IN.       |                            |                            | 
0130 808-03631             20814.000  LFT |       0.49000      10198.86|                            | 
  LINE, EPOXY, SOLID, WHITE, 4 IN.        |                            |                            | 
0131 808-03632             25296.000  LFT |       0.49000      12395.04|                            | 
  LINE, EPOXY, SOLID, YELLOW, 4 IN.       |                            |                            | 
0132 808-05534              3958.000  LFT |       1.00000       3958.00|                            | 
  LINE, EPOXY, SOLID, WHITE, 8 IN.        |                            |                            | 
0133 808-06194               348.000  LFT |       4.45000       1548.60|                            | 
  LINE, EPOXY, SOLID, WHITE, 12 IN.       |                            |                            | 
0134 808-06716             21265.000  LFT |       0.27000       5741.55|                            | 
  LINE, REMOVE                            |                            |                            | 
0135 808-07592              7847.000  LFT |       0.61000       4786.67|                            | 
  LINE, EPOXY, SOLID, WHITE, 5 IN.        |                            |                            | 
0136 808-74804               812.000  LFT |       0.67000        544.04|                            | 
  LINE, EPOXY, SOLID, WHITE, 6 IN.        |                            |                            | 
0137 808-74805               190.000  LFT |       8.91000       1692.90|                            | 
  TRANSVERSE MARKINGS, EPOXY, STOP LINE,  |                            |                            | 
  24 IN.                                  |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 8,311,085.53                                                  ROUTE : 65 
     CALL ORDER   : 201                     CONTRACT ID : R -27605-A                   COUNTIES : JASPER 
     LETTING DATE : 08/17/04  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-0918397              |                            |                 
                                          |RIETH RILEY CONSTRUCTION    |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0138 808-74807                 1.000  EACH|     128.03000        128.03|                            | 
  PAVEMENT MESSAGE MARKINGS, EPOXY, LANE  |                            |                            | 
  INDICATIONS ARROWS                      |                            |                            | 
0139 808-74808                 1.000  EACH|     183.70000        183.70|                            | 
  PAVEMENT MESSAGE MARKINGS, EPOXY, WORD  |                            |                            | 
  (ONLY)                                  |                            |                            | 
0140 808-74811              2363.000  LFT |       0.61000       1441.43|                            | 
  LINE, EPOXY, BROKEN, WHITE, 5 IN.       |                            |                            | 
0141 808-75996               120.000  EACH|       6.23000        747.60|                            | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            | 
  REMOVE                                  |                            |                            | 
0142 808-75998               545.000  EACH|      20.60000      11227.00|                            | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            | 
0143 808-98000               881.000  LFT |       1.00000        881.00|                            | 
  LINE, EPOXY, SOLID, YELLOW, 8 IN.       |                            |                            | 
0144 108-01614                        LUMP|    9100.00000       9100.00|                            | 
  PARTNERING OVERHEAD                     |                            |                            | 
0145 801-06207             22100.000  LFT |       0.83000      18343.00|                            | 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  4 IN.                                   |                            |                            | 
     SECTION TOTALS                       |             $  7,407,520.95|                            | 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $  7,407,520.95|                            | 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   207,128.00                                                  ROUTE : SR 43 
     CALL ORDER   : 207                     CONTRACT ID : R -27629-A                   COUNTIES : TIPPECANOE 
     LETTING DATE : 08/17/04  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
                                          CONTRACT TIME : 02/25/05  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 081600C 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1875662     CRIDER & CRIDER, INC.                                                  $    132,828.00     100.0000% 
==================================================================================================================================== 
                                          |(1) 35-1875662              |                            |                 
                                          |CRIDER & CRIDER, INC.       |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   DEMOLITION OF STRUCTURES, REMOVAL OF UST'S                           
                                          |                            |                            | 
0001 110-01001                        LUMP|    6600.00000       6600.00|                            | 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0002 202-01347                 3.000  EACH|    7000.00000      21000.00|                            | 
  UNDERGROUND STORAGE TANK, REMOVE AND    |                            |                            | 
  DISPOSE , 6K TO 10K GAL CAPACITY        |                            |                            | 
0003 202-03000                        LUMP|   50036.50000      50036.50|                            | 
  HOUSES AND BUILDINGS, REMOVE            |                            |                            | 
0004 202-04890                 1.000  EACH|    3000.00000       3000.00|                            | 
  WELL MONITOR                            |                            |                            | 
0005 202-05544              1200.000  GAL |       1.05000       1260.00|                            | 
  REGULATED MATERIALS, DISPOSE, C , SLUDGE|                            |                            | 
0006 202-05545               540.000  CYS |      30.00000      16200.00|                            | 
  REGULATED MATERIALS, DISPOSE, C         |                            |                            | 
0007 202-05549              1200.000  GAL |       1.50000       1800.00|                            | 
  REGULATED MATERIALS, REMOVE, C , SLUDGE |                            |                            | 
0008 202-05550               540.000  CYS |      27.00000      14580.00|                            | 
  REGULATED MATERIALS, REMOVE, C          |                            |                            | 
0009 202-05554              1200.000  GAL |       0.55000        660.00|                            | 
  REGULATED MATERIALS, TRANSPORT, C ,     |                            |                            | 
  SLUDGE                                  |                            |                            | 
0010 202-05555               540.000  CYS |      25.00000      13500.00|                            | 
  REGULATED MATERIALS, TRANSPORT, C       |                            |                            | 
0011 202-08192               110.000  GAL |       7.85000        863.50|                            | 
  UNDERGROUND STORAGE TANK, LIQUID WASTE  |                            |                            | 
  DISPOSAL, C                             |                            |                            | 
0012 210-05877                23.000  EACH|     115.00000       2645.00|                            | 
  TESTING FOR WASTE, TPH, 48 HR RESULTS   |                            |                            | 
0013 210-05877                 6.000  EACH|      43.00000        258.00|                            | 
  TESTING FOR WASTE, WATER, BTEX-MTBE     |                            |                            | 
0014 621-06559               500.000  SYS |       0.85000        425.00|                            | 
  MULCHED SEEDING, R                      |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 08/27/04 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   207,128.00                                                  ROUTE : SR 43 
     CALL ORDER   : 207                     CONTRACT ID : R -27629-A                   COUNTIES : TIPPECANOE 
     LETTING DATE : 08/17/04  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1875662              |                            |                 
                                          |CRIDER & CRIDER, INC.       |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     SECTION TOTALS                       |             $    132,828.00|                            | 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $    132,828.00|                            | 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   141,380.00                                                  ROUTE : US 231 
     CALL ORDER   : 209                     CONTRACT ID : R -27631-B                   COUNTIES : SPENCER 
     LETTING DATE : 08/17/04  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
                                          CONTRACT TIME : 04/22/05  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 070300A 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1284120     KOBERSTEIN TRUCKING INC.                                               $     76,070.00     100.0000% 
   2   35-1801998     CLR, INC.                                                              $     88,950.00     116.9317% 
   3   35-1874009     HAUER EXCAVATING                                                       $     98,796.00     129.8751% 
   4   35-1134435     FOERTSCH CONSTRUCTION                                                  $    136,174.38     179.0119% 
==================================================================================================================================== 
                                          |(1) 35-1284120              |(2) 35-1801998              |(3) 35-1874009     
                                          |KOBERSTEIN TRUCKING INC.    |CLR, INC.                   |HAUER EXCAVATING             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   HOUSES AND BUILDINGS, REMOVE                                         
                                          |                            |                            | 
0001 110-01001                        LUMP|    3800.00000       3800.00|    4200.00000       4200.00|    4200.00000        4200.00 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0002 202-03000                        LUMP|    1500.00000       1500.00|    2000.00000       2000.00|    1296.00000        1296.00 
  HOUSES AND BUILDINGS, REMOVE , 33x12    |                            |                            | 
  POLE BARN, PARCEL NO. 35                |                            |                            | 
0003 202-03000                        LUMP|    4000.00000       4000.00|    2000.00000       2000.00|    2000.00000        2000.00 
  HOUSES AND BUILDINGS, REMOVE , 36x28    |                            |                            | 
  DETACHED GARAGE, PARCEL NO. 35          |                            |                            | 
0004 202-03000                        LUMP|    1200.00000       1200.00|    2000.00000       2000.00|    1600.00000        1600.00 
  HOUSES AND BUILDINGS, REMOVE , GARAGE,  |                            |                            | 
  PARCEL NO. 4                            |                            |                            | 
0005 202-03000                        LUMP|   11000.00000      11000.00|   11000.00000      11000.00|   12700.00000       12700.00 
  HOUSES AND BUILDINGS, REMOVE , HOME,    |                            |                            | 
  PARCEL NO. 35                           |                            |                            | 
0006 202-03000                        LUMP|    5500.00000       5500.00|    9000.00000       9000.00|    8750.00000        8750.00 
  HOUSES AND BUILDINGS, REMOVE , HOME,    |                            |                            | 
  PARCEL NO. 4                            |                            |                            | 
0007 202-03000                        LUMP|    5600.00000       5600.00|    4500.00000       4500.00|    8800.00000        8800.00 
  HOUSES AND BUILDINGS, REMOVE , HOME,    |                            |                            | 
  PARCEL NO. 43                           |                            |                            | 
0008 202-03000                        LUMP|   12100.00000      12100.00|   12000.00000      12000.00|   16750.00000       16750.00 
  HOUSES AND BUILDINGS, REMOVE , HOME,    |                            |                            | 
  PARCEL NO. 7                            |                            |                            | 
0009 202-03000                        LUMP|    2500.00000       2500.00|    6000.00000       6000.00|    2000.00000        2000.00 
  HOUSES AND BUILDINGS, REMOVE , MINI     |                            |                            | 
  BARN AND DECK, PARCEL NO. 48            |                            |                            | 
0010 202-03000                        LUMP|    2500.00000       2500.00|   10000.00000      10000.00|    4950.00000        4950.00 
  HOUSES AND BUILDINGS, REMOVE , MOBILE   |                            |                            | 
  HOME, PARCEL NO. 19                     |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 08/27/04 
                                                                                                                   PAGE : 209 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   141,380.00                                                  ROUTE : US 231 
     CALL ORDER   : 209                     CONTRACT ID : R -27631-B                   COUNTIES : SPENCER 
     LETTING DATE : 08/17/04  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1284120              |(2) 35-1801998              |(3) 35-1874009     
                                          |KOBERSTEIN TRUCKING INC.    |CLR, INC.                   |HAUER EXCAVATING             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0011 202-03000                        LUMP|    3000.00000       3000.00|    6000.00000       6000.00|    4950.00000        4950.00 
  HOUSES AND BUILDINGS, REMOVE , MOBILE   |                            |                            | 
  HOME, SHED, PARCEL NO. 37               |                            |                            | 
0012 202-03000                        LUMP|    4500.00000       4500.00|    2000.00000       2000.00|    4800.00000        4800.00 
  HOUSES AND BUILDINGS, REMOVE , OLD      |                            |                            | 
  DWELLING, PARCEL NO. 19                 |                            |                            | 
0013 202-03000                        LUMP|    3200.00000       3200.00|    3500.00000       3500.00|    6000.00000        6000.00 
  HOUSES AND BUILDINGS, REMOVE , POLE     |                            |                            | 
  BARN AND GRAIN BIN, PARCEL NO. 17       |                            |                            | 
0014 202-03000                        LUMP|    6420.00000       6420.00|    5000.00000       5000.00|    9000.00000        9000.00 
  HOUSES AND BUILDINGS, REMOVE , POLE     |                            |                            | 
  BARN, SHED, DEBRIS, PARCEL NO. 13       |                            |                            | 
0015 202-03000                        LUMP|    2500.00000       2500.00|    3000.00000       3000.00|    3000.00000        3000.00 
  HOUSES AND BUILDINGS, REMOVE , POLE     |                            |                            | 
  BARN, SHEDS, PARCEL NO. 19              |                            |                            | 
0016 202-03000                        LUMP|    1000.00000       1000.00|    2000.00000       2000.00|    4000.00000        4000.00 
  HOUSES AND BUILDINGS, REMOVE , SHEDS,   |                            |                            | 
  PARCEL NO. 35                           |                            |                            | 
0017 621-06559              5000.000  SYS |       1.15000       5750.00|       0.95000       4750.00|       0.80000        4000.00 
  MULCHED SEEDING, R                      |                            |                            | 
     SECTION TOTALS                       |             $     76,070.00|             $     88,950.00|                $     98,796.00 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $     76,070.00|             $     88,950.00|                $     98,796.00 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   141,380.00                                                  ROUTE : US 231 
     CALL ORDER   : 209                     CONTRACT ID : R -27631-B                   COUNTIES : SPENCER 
     LETTING DATE : 08/17/04  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1134435              |                            |                 
                                          |FOERTSCH CONSTRUCTION       |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   HOUSES AND BUILDINGS, REMOVE                                         
                                          |                            |                            | 
0001 110-01001                        LUMP|   15669.00000      15669.00|                            | 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0002 202-03000                        LUMP|    3190.00000       3190.00|                            | 
  HOUSES AND BUILDINGS, REMOVE , 33x12    |                            |                            | 
  POLE BARN, PARCEL NO. 35                |                            |                            | 
0003 202-03000                        LUMP|    5060.80000       5060.80|                            | 
  HOUSES AND BUILDINGS, REMOVE , 36x28    |                            |                            | 
  DETACHED GARAGE, PARCEL NO. 35          |                            |                            | 
0004 202-03000                        LUMP|    3343.60000       3343.60|                            | 
  HOUSES AND BUILDINGS, REMOVE , GARAGE,  |                            |                            | 
  PARCEL NO. 4                            |                            |                            | 
0005 202-03000                        LUMP|   24809.50000      24809.50|                            | 
  HOUSES AND BUILDINGS, REMOVE , HOME,    |                            |                            | 
  PARCEL NO. 35                           |                            |                            | 
0006 202-03000                        LUMP|   11118.22000      11118.22|                            | 
  HOUSES AND BUILDINGS, REMOVE , HOME,    |                            |                            | 
  PARCEL NO. 4                            |                            |                            | 
0007 202-03000                        LUMP|       1.00000          1.00|                            | 
  HOUSES AND BUILDINGS, REMOVE , HOME,    |                            |                            | 
  PARCEL NO. 43                           |                            |                            | 
0008 202-03000                        LUMP|   15794.88000      15794.88|                            | 
  HOUSES AND BUILDINGS, REMOVE , HOME,    |                            |                            | 
  PARCEL NO. 7                            |                            |                            | 
0009 202-03000                        LUMP|    3343.60000       3343.60|                            | 
  HOUSES AND BUILDINGS, REMOVE , MINI     |                            |                            | 
  BARN AND DECK, PARCEL NO. 48            |                            |                            | 
0010 202-03000                        LUMP|    5239.20000       5239.20|                            | 
  HOUSES AND BUILDINGS, REMOVE , MOBILE   |                            |                            | 
  HOME, PARCEL NO. 19                     |                            |                            | 
0011 202-03000                        LUMP|    6238.78000       6238.78|                            | 
  HOUSES AND BUILDINGS, REMOVE , MOBILE   |                            |                            | 
  HOME, SHED, PARCEL NO. 37               |                            |                            | 
0012 202-03000                        LUMP|    5764.80000       5764.80|                            | 
  HOUSES AND BUILDINGS, REMOVE , OLD      |                            |                            | 
  DWELLING, PARCEL NO. 19                 |                            |                            | 
0013 202-03000                        LUMP|   11420.80000      11420.80|                            | 
  HOUSES AND BUILDINGS, REMOVE , POLE     |                            |                            | 
  BARN AND GRAIN BIN, PARCEL NO. 17       |                            |                            | 
0014 202-03000                        LUMP|    9798.20000       9798.20|                            | 
  HOUSES AND BUILDINGS, REMOVE , POLE     |                            |                            | 
  BARN, SHED, DEBRIS, PARCEL NO. 13       |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 08/27/04 
                                                                                                                   PAGE : 209 -4 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   141,380.00                                                  ROUTE : US 231 
     CALL ORDER   : 209                     CONTRACT ID : R -27631-B                   COUNTIES : SPENCER 
     LETTING DATE : 08/17/04  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1134435              |                            |                 
                                          |FOERTSCH CONSTRUCTION       |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0015 202-03000                        LUMP|    5193.60000       5193.60|                            | 
  HOUSES AND BUILDINGS, REMOVE , POLE     |                            |                            | 
  BARN, SHEDS, PARCEL NO. 19              |                            |                            | 
0016 202-03000                        LUMP|    3938.40000       3938.40|                            | 
  HOUSES AND BUILDINGS, REMOVE , SHEDS,   |                            |                            | 
  PARCEL NO. 35                           |                            |                            | 
0017 621-06559              5000.000  SYS |       1.25000       6250.00|                            | 
  MULCHED SEEDING, R                      |                            |                            | 
     SECTION TOTALS                       |             $    136,174.38|                            | 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $    136,174.38|                            | 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 08/27/04 
                                                                                                                   PAGE : 211 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,997,891.61                                                  ROUTE : 69 
     CALL ORDER   : 211                     CONTRACT ID : R -27641-A                   COUNTIES : VARIOUS 
     LETTING DATE : 08/17/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
                                          CONTRACT TIME :   70  WORK DAYS 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 0691109 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-0999231     HUNT PAVING COMPANY, INC.                                              $  1,999,854.50     100.0000% 
   2   35-1618530     AMERICAN CONTRACTING & SERVICES                                        $  2,192,486.05     109.6322% 
   3   35-0918397     RIETH RILEY CONSTRUCTION                                               $  2,674,901.60     133.7548% 
==================================================================================================================================== 
                                          |(1) 35-0999231              |(2) 35-1618530              |(3) 35-0918397     
                                          |HUNT PAVING COMPANY, INC.   |AMERICAN CONTRACTING & SERVI|RIETH RILEY CONSTRUCTION     
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   PCCP PATCHING AND CRACK AND JOINT ROUT AND SEAL                      
                                          |                            |                            | 
0001 105-06845                        LUMP|   25000.00000      25000.00|   50000.00000      50000.00|   26200.00000       26200.00 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07039                10.000  MOS |    1500.00000      15000.00|    1850.00000      18500.00|    2200.00000       22000.00 
  FIELD OFFICE, B                         |                            |                            | 
0003 106-03285                 1.000  DOL |       1.00000          1.00|       1.00000          1.00|       1.00000           1.00 
  FAILED MATERIAL                         |                            |                            | 
0004 106-03289                 1.000  DOL |       1.00000          1.00|       1.00000          1.00|       1.00000           1.00 
  QUALITY ASSURANCE ADJUSTMENT            |                            |                            | 
0005 110-01001                        LUMP|   99950.00000      99950.00|  109500.00000     109500.00|  140000.00000      140000.00 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0006 201-05821               303.000  STA |     460.00000     139380.00|     700.00000     212100.00|     525.00000      159075.00 
  CLEARING AND GRUBBING                   |                            |                            | 
0007 202-94954                15.000  LFT |     320.00000       4800.00|     200.00000       3000.00|     125.00000        1875.00 
  BARRIER WALL, CONCRETE, REMOVE          |                            |                            | 
0008 202-95027                 2.000  EACH|     640.00000       1280.00|    3000.00000       6000.00|     600.00000        1200.00 
  IMPACT ATTENUATOR, REMOVE               |                            |                            | 
0009 303-60012                10.000  TON |      60.00000        600.00|      80.00000        800.00|      90.00000         900.00 
  AGGREGATE, 2                            |                            |                            | 
0010 304-07783               226.000  TON |     375.00000      84750.00|     465.00000     105090.00|     600.00000      135600.00 
  HMA PATCHING, TYPE D                    |                            |                            | 
0011 306-08034             11012.000  SYS |       7.50000      82590.00|       8.00000      88096.00|       8.00000       88096.00 
  MILLING, ASPHALT, 1 1/2 IN.             |                            |                            | 
0012 306-08039              3784.000  SYS |      16.00000      60544.00|       4.50000      17028.00|      14.00000       52976.00 
  MILLING, ASPHALT REMOVAL                |                            |                            | 
0013 401-06264                        LUMP|    3000.00000       3000.00|    3100.00000       3100.00|    4000.00000        4000.00 
  PROFILOGRAPH, HMA                       |                            |                            | 
0014 401-07337               998.000  TON |     135.00000     134730.00|     145.00000     144710.00|     245.00000      244510.00 
  QC/QA-HMA, 5, 76, SURFACE, 9.5 mm --SMA |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 08/27/04 
                                                                                                                   PAGE : 211 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,997,891.61                                                  ROUTE : 69 
     CALL ORDER   : 211                     CONTRACT ID : R -27641-A                   COUNTIES : VARIOUS 
     LETTING DATE : 08/17/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-0999231              |(2) 35-1618530              |(3) 35-0918397     
                                          |HUNT PAVING COMPANY, INC.   |AMERICAN CONTRACTING & SERVI|RIETH RILEY CONSTRUCTION     
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0015 401-07405              1254.000  TON |      60.00000      75240.00|      63.00000      79002.00|     108.00000      135432.00 
  QC/QA-HMA, 5, 76, INTERMEDIATE, 19.0 mm |                            |                            | 
0016 406-05520                 6.000  TON |     175.00000       1050.00|     185.00000       1110.00|     140.00000         840.00 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0017 503-05310              1056.000  LFT |      78.00000      82368.00|     110.00000     116160.00|      81.00000       85536.00 
  TERMINAL JOINT                          |                            |                            | 
0018 506-06333              1820.000  SYS |      95.00000     172900.00|     150.00000     273000.00|     175.00000      318500.00 
  PCCP PATCHING, FULL DEPTH               |                            |                            | 
0019 506-06334                12.000  SYS |     260.00000       3120.00|     400.00000       4800.00|     650.00000        7800.00 
  PCCP PATCHING, PARTIAL DEPTH            |                            |                            | 
0020 507-07482            163192.000  LFT |       1.50000     244788.00|       1.55000     252947.60|       1.30000      212149.60 
  CRACKS AND JOINTS IN PCCP, ROUT AND SEAL|                            |                            | 
0021 601-06224                 2.000  EACH|   42600.00000      85200.00|   45000.00000      90000.00|   39750.00000       79500.00 
  IMPACT ATTENUATOR, CR, W1, TL-2         |                            |                            | 
0023 609-06257                28.000  SYS |     350.00000       9800.00|     300.00000       8400.00|     325.00000        9100.00 
  REINFORCED CONCRETE BRIDGE APPROACH, 10 |                            |                            | 
  IN.                                     |                            |                            | 
0024 616-02320               675.000  SYS |       1.70000       1147.50|       6.00000       4050.00|       5.00000        3375.00 
  GEOTEXTILES                             |                            |                            | 
0025 616-06405               200.000  TON |      50.00000      10000.00|      34.00000       6800.00|      42.00000        8400.00 
  RIPRAP, REVETMENT                       |                            |                            | 
0026 616-06451                70.000  TON |      60.00000       4200.00|      40.00000       2800.00|      79.00000        5530.00 
  RIPRAP, UNIFORM                         |                            |                            | 
0027 621-01004                28.000  EACH|     240.00000       6720.00|     325.00000       9100.00|     350.00000        9800.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  SEEDING                                 |                            |                            | 
0028 621-06559             63535.000  SYS |       0.64000      40662.40|       0.25000      15883.75|       0.92000       58452.20 
  MULCHED SEEDING, R                      |                            |                            | 
0029 724-02221               720.000  LFT |     150.00000     108000.00|     185.00000     133200.00|     300.00000      216000.00 
  EXPANSION JOINT, POLYMER MODIFIED       |                            |                            | 
  ASPHALT                                 |                            |                            | 
0030 725-06857               648.000  LFT |      62.00000      40176.00|      60.00000      38880.00|      56.00000       36288.00 
  PIPE LINER, THERMOPLASTIC, 24 IN.       |                            |                            | 
0031 725-06858               483.000  LFT |     125.00000      60375.00|     100.00000      48300.00|      93.00000       44919.00 
  PIPE LINER, THERMOPLASTIC, 36 IN.       |                            |                            | 
0032 725-06861               178.000  LFT |     180.00000      32040.00|     185.00000      32930.00|     173.00000       30794.00 
  PIPE LINER, THERMOPLASTIC, AREA 6.5 SFT |                            |                            | 
0033 725-06865              1064.000  LFT |      41.00000      43624.00|      33.00000      35112.00|      29.00000       30856.00 
  PIPE LINER, THERMOPLASTIC, 12 IN.       |                            |                            | 
0034 725-06867               476.000  LFT |      47.00000      22372.00|      47.00000      22372.00|      43.00000       20468.00 
  PIPE LINER, THERMOPLASTIC, 18 IN.       |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 08/27/04 
                                                                                                                   PAGE : 211 -3 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,997,891.61                                                  ROUTE : 69 
     CALL ORDER   : 211                     CONTRACT ID : R -27641-A                   COUNTIES : VARIOUS 
     LETTING DATE : 08/17/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-0999231              |(2) 35-1618530              |(3) 35-0918397     
                                          |HUNT PAVING COMPANY, INC.   |AMERICAN CONTRACTING & SERVI|RIETH RILEY CONSTRUCTION     
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0035 725-07648               156.000  LFT |     140.00000      21840.00|     165.00000      25740.00|     155.00000       24180.00 
  PIPE LINER, THERMOPLASTIC, AREA 4.5 SFT.|                            |                            | 
0036 725-08226               198.000  LFT |      44.00000       8712.00|      23.00000       4554.00|      21.00000        4158.00 
  PIPE LINER, THERMOPLASTIC, 8 IN.        |                            |                            | 
0037 725-08227               159.000  LFT |     125.00000      19875.00|     145.00000      23055.00|     132.00000       20988.00 
  PIPE LINER, THERMOPLASTIC, AREA 3.3 SFT.|                            |                            | 
0038 801-01093                 2.000  EACH|     910.00000       1820.00|    1500.00000       3000.00|    6000.00000       12000.00 
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                            |                            | 
  ASSEMBLY                                |                            |                            | 
0039 801-06640                60.000  EACH|     150.00000       9000.00|     180.00000      10800.00|     200.00000       12000.00 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0040 801-06710               360.000  DAY |      15.00000       5400.00|      12.75000       4590.00|      15.00000        5400.00 
  FLASHING ARROW SIGN                     |                            |                            | 
0041 801-06775                        LUMP|  207500.00000     207500.00|  141500.00000     141500.00|  355000.00000      355000.00 
  MAINTAINING TRAFFIC                     |                            |                            | 
0042 801-07215               360.000  DAY |      36.00000      12960.00|      40.00000      14400.00|      85.00000       30600.00 
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                            |                            | 
0043 808-06702              3276.000  LFT |       0.43000       1408.68|       0.95000       3112.20|       0.65000        2129.40 
  LINE, THERMOPLASTIC, BROKEN, WHITE, 5   |                            |                            | 
  IN.                                     |                            |                            | 
0044 808-06703             13103.000  LFT |       0.32000       4192.96|       0.75000       9827.25|       0.40000        5241.20 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.|                            |                            | 
0045 808-75245             13103.000  LFT |       0.32000       4192.96|       0.75000       9827.25|       0.40000        5241.20 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                            |                            | 
  IN.                                     |                            |                            | 
0046 808-75996               164.000  EACH|      14.00000       2296.00|       1.75000        287.00|      18.00000        2952.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            | 
  REMOVE                                  |                            |                            | 
0047 808-75998               164.000  EACH|      32.00000       5248.00|      55.00000       9020.00|      29.50000        4838.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            | 
     SECTION TOTALS                       |             $  1,999,854.50|             $  2,192,486.05|                $  2,674,901.60 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $  1,999,854.50|             $  2,192,486.05|                $  2,674,901.60 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 08/27/04 
                                                                                                                   PAGE : 221 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 5,371,482.87                                                  ROUTE : 70 
     CALL ORDER   : 221                     CONTRACT ID : R -27642-A                   COUNTIES : HANCOCK         HENRY 
     LETTING DATE : 08/17/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT                     MARION          OTHERS 
                                          CONTRACT TIME :  100  WORK DAYS 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 0703252 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-0999231     HUNT PAVING COMPANY, INC.                                              $  3,480,845.85     100.0000% 
   2   35-0918397     RIETH RILEY CONSTRUCTION                                               $  3,963,000.00     113.8516% 
   3   05-0558668     WEDDLE BROTHERS HIGHWAY GROUP LLC                                      $  3,996,665.65     114.8188% 
   4   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $  4,216,387.40     121.1311% 
   5   35-1618530     AMERICAN CONTRACTING & SERVICES                                        $  4,268,949.50     122.6411% 
==================================================================================================================================== 
                                          |(1) 35-0999231              |(2) 35-0918397              |(3) 05-0558668     
                                          |HUNT PAVING COMPANY, INC.   |RIETH RILEY CONSTRUCTION    |WEDDLE BROTHERS HIGHWAY GROU 
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   PCCP PATCHING AND ASPHALT RESURFACE                                  
                                          |                            |                            | 
0001 105-06845                        LUMP|   39000.00000      39000.00|   15000.00000      15000.00|   31443.70000       31443.70 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07039                12.000  MOS |    1600.00000      19200.00|    2000.00000      24000.00|    1038.26000       12459.12 
  FIELD OFFICE, B                         |                            |                            | 
0003 106-03285                 1.000  DOL |       1.00000          1.00|       1.00000          1.00|       1.00000           1.00 
  FAILED MATERIAL                         |                            |                            | 
0004 106-03289                 1.000  DOL |       1.00000          1.00|       1.00000          1.00|       1.00000           1.00 
  QUALITY ASSURANCE ADJUSTMENT            |                            |                            | 
0005 110-01001                        LUMP|  175000.00000     175000.00|  195548.07000     195548.07|  199833.28000      199833.28 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0006 201-05821               303.000  STA |     450.00000     136350.00|     515.00000     156045.00|     319.06000       96675.18 
  CLEARING AND GRUBBING                   |                            |                            | 
0007 202-94954                15.000  LFT |     106.42000       1596.30|      87.00000       1305.00|      38.31000         574.65 
  BARRIER WALL, CONCRETE, REMOVE          |                            |                            | 
0008 202-95027                 2.000  EACH|    1500.00000       3000.00|    1000.00000       2000.00|    1414.97000        2829.94 
  IMPACT ATTENUATOR, REMOVE               |                            |                            | 
0009 304-07783               173.000  TON |     300.00000      51900.00|     455.00000      78715.00|     234.78000       40616.94 
  HMA PATCHING, TYPE D                    |                            |                            | 
0010 306-08039             20104.000  SYS |       6.00000     120624.00|       3.95000      79410.80|       5.34000      107355.36 
  MILLING, ASPHALT REMOVAL                |                            |                            | 
0011 401-06264                        LUMP|    3000.00000       3000.00|    3000.00000       3000.00|    2096.25000        2096.25 
  PROFILOGRAPH, HMA                       |                            |                            | 
0012 401-07337              1659.000  TON |     150.00000     248850.00|     101.00000     167559.00|     142.54000      236473.86 
  QC/QA-HMA, 5, 76, SURFACE, 9.5 mm --SMA |                            |                            | 
0013 401-07405              3317.000  TON |      61.00000     202337.00|      43.00000     142631.00|      57.65000      191225.05 
  QC/QA-HMA, 5, 76, INTERMEDIATE, 19.0 mm |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 08/27/04 
                                                                                                                   PAGE : 221 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 5,371,482.87                                                  ROUTE : 70 
     CALL ORDER   : 221                     CONTRACT ID : R -27642-A                   COUNTIES : HANCOCK         HENRY 
     LETTING DATE : 08/17/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT                     MARION          OTHERS 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-0999231              |(2) 35-0918397              |(3) 05-0558668     
                                          |HUNT PAVING COMPANY, INC.   |RIETH RILEY CONSTRUCTION    |WEDDLE BROTHERS HIGHWAY GROU 
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0014 406-05520                 5.000  TON |     250.00000       1250.00|     140.00000        700.00|     209.62000        1048.10 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0015 503-05310              2920.000  LFT |      35.70000     104244.00|      66.00000     192720.00|      37.42000      109266.40 
  TERMINAL JOINT                          |                            |                            | 
0016 506-06333             12602.000  SYS |      77.00000     970354.00|     109.00000    1373618.00|     139.61000     1759365.22 
  PCCP PATCHING, FULL DEPTH               |                            |                            | 
0017 506-06334                48.000  SYS |     166.00000       7968.00|     495.00000      23760.00|     166.20000        7977.60 
  PCCP PATCHING, PARTIAL DEPTH            |                            |                            | 
0018 507-07482            703327.000  LFT |       1.19000     836959.13|       1.28000     900258.56|       1.12000      787726.24 
  CRACKS AND JOINTS IN PCCP, ROUT AND SEAL|                            |                            | 
0019 601-06224                 2.000  EACH|   41792.12000      83584.24|   37300.00000      74600.00|   39095.01000       78190.02 
  IMPACT ATTENUATOR, CR, W1, TL-2         |                            |                            | 
0021 609-06257               219.000  SYS |     124.09000      27175.71|     140.00000      30660.00|      63.66000       13941.54 
  REINFORCED CONCRETE BRIDGE APPROACH, 10 |                            |                            | 
  IN.                                     |                            |                            | 
0022 617-99171               232.000  LFT |      54.06000      12541.92|     105.00000      24360.00|      41.00000        9512.00 
  REPLACEMENT OF SEAL FOR EXPANSION JOINT,|                            |                            | 
   SS                                     |                            |                            | 
0023 621-01004                38.000  EACH|     850.00000      32300.00|     850.00000      32300.00|     524.06000       19914.28 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  SEEDING                                 |                            |                            | 
0024 621-06559             33612.000  SYS |       0.93000      31259.16|       0.86000      28906.32|       1.21000       40670.52 
  MULCHED SEEDING, R                      |                            |                            | 
0025 724-04163               584.000  LFT |      54.06000      31571.04|     102.00000      59568.00|      26.58000       15522.72 
  STRUCTURAL EXPANSION JOINT SEAL, REPLACE|                            |                            | 
0026 801-01093                 2.000  EACH|    2500.00000       5000.00|    6000.00000      12000.00|     969.51000        1939.02 
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                            |                            | 
  ASSEMBLY                                |                            |                            | 
0027 801-06640                50.000  EACH|     113.54000       5677.00|     200.00000      10000.00|     110.05000        5502.50 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0028 801-06710               360.000  DAY |      25.00000       9000.00|      13.00000       4680.00|      12.58000        4528.80 
  FLASHING ARROW SIGN                     |                            |                            | 
0029 801-06775                        LUMP|  267000.00000     267000.00|  280000.00000     280000.00|  179064.81000      179064.81 
  MAINTAINING TRAFFIC                     |                            |                            | 
0030 801-07215               360.000  DAY |      36.76000      13233.60|      38.00000      13680.00|      35.64000       12830.40 
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                            |                            | 
0031 808-06702              6025.000  LFT |       0.55000       3313.75|       0.89000       5362.25|       0.43000        2590.75 
  LINE, THERMOPLASTIC, BROKEN, WHITE, 5   |                            |                            | 
  IN.                                     |                            |                            | 
0032 808-06703             14460.000  LFT |       0.55000       7953.00|       0.71000      10266.60|       0.31000        4482.60 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.|                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 08/27/04 
                                                                                                                   PAGE : 221 -3 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 5,371,482.87                                                  ROUTE : 70 
     CALL ORDER   : 221                     CONTRACT ID : R -27642-A                   COUNTIES : HANCOCK         HENRY 
     LETTING DATE : 08/17/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT                     MARION          OTHERS 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-0999231              |(2) 35-0918397              |(3) 05-0558668     
                                          |HUNT PAVING COMPANY, INC.   |RIETH RILEY CONSTRUCTION    |WEDDLE BROTHERS HIGHWAY GROU 
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0033 808-75245              9640.000  LFT |       0.55000       5302.00|       0.71000       6844.40|       0.32000        3084.80 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                            |                            | 
  IN.                                     |                            |                            | 
0034 808-75996               300.000  EACH|      25.00000       7500.00|      15.00000       4500.00|       9.43000        2829.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            | 
  REMOVE                                  |                            |                            | 
0035 808-75998               300.000  EACH|      56.00000      16800.00|      30.00000       9000.00|      50.31000       15093.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            | 
     SECTION TOTALS                       |             $  3,480,845.85|             $  3,963,000.00|                $  3,996,665.65 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $  3,480,845.85|             $  3,963,000.00|                $  3,996,665.65 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 5,371,482.87                                                  ROUTE : 70 
     CALL ORDER   : 221                     CONTRACT ID : R -27642-A                   COUNTIES : HANCOCK         HENRY 
     LETTING DATE : 08/17/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT                     MARION          OTHERS 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1917625              |(5) 35-1618530              |                 
                                          |MILESTONE CONTRACTORS, L.P. |AMERICAN CONTRACTING & SERVI|                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   PCCP PATCHING AND ASPHALT RESURFACE                                  
                                          |                            |                            | 
0001 105-06845                        LUMP|   41000.00000      41000.00|   50000.00000      50000.00| 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07039                12.000  MOS |    1400.00000      16800.00|    1500.00000      18000.00| 
  FIELD OFFICE, B                         |                            |                            | 
0003 106-03285                 1.000  DOL |       1.00000          1.00|       1.00000          1.00| 
  FAILED MATERIAL                         |                            |                            | 
0004 106-03289                 1.000  DOL |       1.00000          1.00|       1.00000          1.00| 
  QUALITY ASSURANCE ADJUSTMENT            |                            |                            | 
0005 110-01001                        LUMP|  208000.00000     208000.00|  210000.00000     210000.00| 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0006 201-05821               303.000  STA |     400.00000     121200.00|     600.00000     181800.00| 
  CLEARING AND GRUBBING                   |                            |                            | 
0007 202-94954                15.000  LFT |     200.00000       3000.00|     200.00000       3000.00| 
  BARRIER WALL, CONCRETE, REMOVE          |                            |                            | 
0008 202-95027                 2.000  EACH|     505.00000       1010.00|    2500.00000       5000.00| 
  IMPACT ATTENUATOR, REMOVE               |                            |                            | 
0009 304-07783               173.000  TON |     224.00000      38752.00|     450.00000      77850.00| 
  HMA PATCHING, TYPE D                    |                            |                            | 
0010 306-08039             20104.000  SYS |       5.10000     102530.40|       8.50000     170884.00| 
  MILLING, ASPHALT REMOVAL                |                            |                            | 
0011 401-06264                        LUMP|    2000.00000       2000.00|    3200.00000       3200.00| 
  PROFILOGRAPH, HMA                       |                            |                            | 
0012 401-07337              1659.000  TON |     136.00000     225624.00|     125.00000     207375.00| 
  QC/QA-HMA, 5, 76, SURFACE, 9.5 mm --SMA |                            |                            | 
0013 401-07405              3317.000  TON |      55.00000     182435.00|      63.00000     208971.00| 
  QC/QA-HMA, 5, 76, INTERMEDIATE, 19.0 mm |                            |                            | 
0014 406-05520                 5.000  TON |     200.00000       1000.00|     200.00000       1000.00| 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0015 503-05310              2920.000  LFT |      35.70000     104244.00|     100.00000     292000.00| 
  TERMINAL JOINT                          |                            |                            | 
0016 506-06333             12602.000  SYS |      99.50000    1253899.00|     110.00000    1386220.00| 
  PCCP PATCHING, FULL DEPTH               |                            |                            | 
0017 506-06334                48.000  SYS |     212.00000      10176.00|     400.00000      19200.00| 
  PCCP PATCHING, PARTIAL DEPTH            |                            |                            | 
0018 507-07482            703327.000  LFT |       1.50000    1054990.50|       1.35000     949491.45| 
  CRACKS AND JOINTS IN PCCP, ROUT AND SEAL|                            |                            | 
0019 601-06224                 2.000  EACH|   40000.00000      80000.00|   45000.00000      90000.00| 
  IMPACT ATTENUATOR, CR, W1, TL-2         |                            |                            | 
0021 609-06257               219.000  SYS |     148.00000      32412.00|     200.00000      43800.00| 
  REINFORCED CONCRETE BRIDGE APPROACH, 10 |                            |                            | 
  IN.                                     |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 5,371,482.87                                                  ROUTE : 70 
     CALL ORDER   : 221                     CONTRACT ID : R -27642-A                   COUNTIES : HANCOCK         HENRY 
     LETTING DATE : 08/17/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT                     MARION          OTHERS 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1917625              |(5) 35-1618530              |                 
                                          |MILESTONE CONTRACTORS, L.P. |AMERICAN CONTRACTING & SERVI|                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0022 617-99171               232.000  LFT |     175.00000      40600.00|      32.00000       7424.00| 
  REPLACEMENT OF SEAL FOR EXPANSION JOINT,|                            |                            | 
   SS                                     |                            |                            | 
0023 621-01004                38.000  EACH|     525.00000      19950.00|     900.00000      34200.00| 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  SEEDING                                 |                            |                            | 
0024 621-06559             33612.000  SYS |       1.20000      40334.40|       0.90000      30250.80| 
  MULCHED SEEDING, R                      |                            |                            | 
0025 724-04163               584.000  LFT |     165.00000      96360.00|      80.00000      46720.00| 
  STRUCTURAL EXPANSION JOINT SEAL, REPLACE|                            |                            | 
0026 801-01093                 2.000  EACH|     950.00000       1900.00|    1000.00000       2000.00| 
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                            |                            | 
  ASSEMBLY                                |                            |                            | 
0027 801-06640                50.000  EACH|     110.00000       5500.00|     125.00000       6250.00| 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0028 801-06710               360.000  DAY |      12.60000       4536.00|      13.00000       4680.00| 
  FLASHING ARROW SIGN                     |                            |                            | 
0029 801-06775                        LUMP|  487085.00000     487085.00|  180000.00000     180000.00| 
  MAINTAINING TRAFFIC                     |                            |                            | 
0030 801-07215               360.000  DAY |      36.00000      12960.00|      36.00000      12960.00| 
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                            |                            | 
0031 808-06702              6025.000  LFT |       0.42000       2530.50|       0.45000       2711.25| 
  LINE, THERMOPLASTIC, BROKEN, WHITE, 5   |                            |                            | 
  IN.                                     |                            |                            | 
0032 808-06703             14460.000  LFT |       0.33000       4771.80|       0.35000       5061.00| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.|                            |                            | 
0033 808-75245              9640.000  LFT |       0.32000       3084.80|       0.35000       3374.00| 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                            |                            | 
  IN.                                     |                            |                            | 
0034 808-75996               300.000  EACH|       9.00000       2700.00|       1.75000        525.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            | 
  REMOVE                                  |                            |                            | 
0035 808-75998               300.000  EACH|      50.00000      15000.00|      50.00000      15000.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            | 
     SECTION TOTALS                       |             $  4,216,387.40|             $  4,268,949.50| 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $  4,216,387.40|             $  4,268,949.50| 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   207,204.00                                                  ROUTE : 231 
     CALL ORDER   : 231                     CONTRACT ID : R -27677-A                   COUNTIES : SPENCER 
     LETTING DATE : 08/17/04  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
                                          CONTRACT TIME : 12/17/04  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 070300B 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1284120     KOBERSTEIN TRUCKING INC.                                               $     55,877.80     100.0000% 
   2   35-1801998     CLR, INC.                                                              $     56,092.00     100.3833% 
   3   35-1874009     HAUER EXCAVATING                             CONDITIONAL BID           $     68,792.36     123.1121% 
   4   35-1757738     NAAS & SONS INC.                                                       $     91,286.00     163.3672% 
   5   35-1134435     FOERTSCH CONSTRUCTION                                                  $     96,877.90     173.3745% 
==================================================================================================================================== 
                                          |(1) 35-1284120              |(2) 35-1801998              |(3) 35-1874009     
                                          |KOBERSTEIN TRUCKING INC.    |CLR, INC.                   |HAUER EXCAVATING             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   DEMOLITION, HOUSES AND BUILDINGS, REMOVE                             
                                          |                            |                            | 
0001 110-01001                        LUMP|    2750.00000       2750.00|    2800.00000       2800.00|    2000.00000        2000.00 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0002 202-03000                        LUMP|    9000.00000       9000.00|    9500.00000       9500.00|   14000.00000       14000.00 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            | 
  NO. 27                                  |                            |                            | 
0003 202-03000                        LUMP|    2000.00000       2000.00|     600.00000        600.00|    1800.00000        1800.00 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            | 
  NO. 29                                  |                            |                            | 
0004 202-03000                        LUMP|   10600.00000      10600.00|    6500.00000       6500.00|   13800.00000       13800.00 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            | 
  NO. 30                                  |                            |                            | 
0005 202-03000                        LUMP|   13200.00000      13200.00|    9500.00000       9500.00|   17800.00000       17800.00 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            | 
  NO. 4                                   |                            |                            | 
0006 202-03000                        LUMP|    8000.00000       8000.00|    6600.00000       6600.00|   10500.00000       10500.00 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            | 
  NO. 5                                   |                            |                            | 
0007 621-06559              1500.000  SYS |       1.70000       2550.00|       3.00000       4500.00|       0.60000         900.00 
  MULCHED SEEDING, R                      |                            |                            | 
0008 202-03135              2682.000  SFT |       2.90000       7777.80|       6.00000      16092.00|       2.98000        7992.36 
  REGULATED ASBESTOS CONTAINING MATERIALS,|                            |                            | 
   REMOVE                                 |                            |                            | 
     SECTION TOTALS                       |             $     55,877.80|             $     56,092.00|                $     68,792.36 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $     55,877.80|             $     56,092.00|                $     68,792.36 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   207,204.00                                                  ROUTE : 231 
     CALL ORDER   : 231                     CONTRACT ID : R -27677-A                   COUNTIES : SPENCER 
     LETTING DATE : 08/17/04  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1757738              |(5) 35-1134435              |                 
                                          |NAAS & SONS INC.            |FOERTSCH CONSTRUCTION       |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   DEMOLITION, HOUSES AND BUILDINGS, REMOVE                             
                                          |                            |                            | 
0001 110-01001                        LUMP|   22200.00000      22200.00|   12843.00000      12843.00| 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0002 202-03000                        LUMP|    8780.00000       8780.00|   16307.69000      16307.69| 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            | 
  NO. 27                                  |                            |                            | 
0003 202-03000                        LUMP|    9400.00000       9400.00|    1982.45000       1982.45| 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            | 
  NO. 29                                  |                            |                            | 
0004 202-03000                        LUMP|    8700.00000       8700.00|   15128.50000      15128.50| 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            | 
  NO. 30                                  |                            |                            | 
0005 202-03000                        LUMP|    9250.00000       9250.00|   22792.36000      22792.36| 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            | 
  NO. 4                                   |                            |                            | 
0006 202-03000                        LUMP|    8500.00000       8500.00|   10554.70000      10554.70| 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            | 
  NO. 5                                   |                            |                            | 
0007 621-06559              1500.000  SYS |       2.00000       3000.00|       1.50000       2250.00| 
  MULCHED SEEDING, R                      |                            |                            | 
0008 202-03135              2682.000  SFT |       8.00000      21456.00|       5.60000      15019.20| 
  REGULATED ASBESTOS CONTAINING MATERIALS,|                            |                            | 
   REMOVE                                 |                            |                            | 
     SECTION TOTALS                       |             $     91,286.00|             $     96,877.90| 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $     91,286.00|             $     96,877.90| 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $    54,205.00                                                  ROUTE : US 20 
     CALL ORDER   : 251                     CONTRACT ID : R -27685-A                   COUNTIES : LAGRANGE 
     LETTING DATE : 08/17/04  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
                                          CONTRACT TIME : 02/25/05  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 228000V 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1058755     BAKER & SCHULTZ, INC.                                                  $     29,100.00     100.0000% 
   2   35-1690004     NORTHERN INDIANA CONSTRUCTION                                          $     43,130.00     148.2130% 
   3   35-2009641     REAGINS, INC.                                                          $     59,809.00     205.5292% 
==================================================================================================================================== 
                                          |(1) 35-1058755              |(2) 35-1690004              |(3) 35-2009641     
                                          |BAKER & SCHULTZ, INC.       |NORTHERN INDIANA CONSTRUCTIO|REAGINS, INC.                
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   HOUSES AND BUILDINGS, REMOVE                                         
                                          |                            |                            | 
0001 110-01001                        LUMP|    1500.00000       1500.00|    2300.00000       2300.00|    1200.00000        1200.00 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0002 202-03000                        LUMP|    1570.00000       1570.00|     900.00000        900.00|   15191.00000       15191.00 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            | 
  NO. 4 GARAGE                            |                            |                            | 
0003 202-03000                        LUMP|   14000.00000      14000.00|   14130.00000      14130.00|   13449.00000       13449.00 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            | 
  NO. 4 HOME                              |                            |                            | 
0004 202-03000                        LUMP|    8380.00000       8380.00|   20800.00000      20800.00|   17655.00000       17655.00 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            | 
  NO. 7 COMMERCIAL BLDG                   |                            |                            | 
0005 621-06559               500.000  SYS |       3.00000       1500.00|       1.00000        500.00|       3.50000        1750.00 
  MULCHED SEEDING, R                      |                            |                            | 
0006 202-01011                        LUMP|    2150.00000       2150.00|    4500.00000       4500.00|   10564.00000       10564.00 
  ASBESTOS, REMOVE                        |                            |                            | 
     SECTION TOTALS                       |             $     29,100.00|             $     43,130.00|                $     59,809.00 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $     29,100.00|             $     43,130.00|                $     59,809.00 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: NONE BELOW                                                      ROUTE : 35 
     CALL ORDER   : 261                     CONTRACT ID : R -27699-A                   COUNTIES : HOWARD 
     LETTING DATE : 08/17/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
                                          CONTRACT TIME : 10/30/04  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 120300M 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1058755     BAKER & SCHULTZ, INC.                                                  $     11,677.80     100.0000% 
   2   35-1817574     YARDBERRY LANDSCAPE                                                    $     12,580.00     107.7257% 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   297,905.18                                                  ROUTE : 
     CALL ORDER   : 271                     CONTRACT ID : R -27776-A                   COUNTIES : LAGRANGE        STEUBEN 
     LETTING DATE : 08/17/04  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
                                          CONTRACT TIME : 11/05/04  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 674C280 
                                                                                                  674C281 
                                                                                                  674C282 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1139301     E & B PAVING, INC.                                                     $    225,650.10     100.0000% 
   2   35-1065659     BROOKS CONSTRUCTION COMPANY INC                                        $    226,298.73     100.2874% 
   3   35-1185040     NIBLOCK EXCAVATING, INC.                                               $    227,697.50     100.9073% 
==================================================================================================================================== 
                                          |(1) 35-1139301              |(2) 35-1065659              |(3) 35-1185040     
                                          |E & B PAVING, INC.          |BROOKS CONSTRUCTION COMPANY |NIBLOCK EXCAVATING, INC.     
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   NEW PAVEMENT                                                         
                                          |                            |                            | 
0001 106-03285                 1.000  DOL |       1.00000          1.00|       1.00000          1.00|       1.00000           1.00 
  FAILED MATERIAL                         |                            |                            | 
0002 106-03289                 1.000  DOL |       1.00000          1.00|       1.00000          1.00|       1.00000           1.00 
  QUALITY ASSURANCE ADJUSTMENT            |                            |                            | 
0003 110-01001                        LUMP|   11000.00000      11000.00|    5385.86000       5385.86|   11300.00000       11300.00 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 203-02000                 5.000  CYS |      50.00000        250.00|      50.00000        250.00|      50.00000         250.00 
  EXCAVATION, COMMON                      |                            |                            | 
0005 203-02070                 5.000  CYS |      50.00000        250.00|      50.00000        250.00|      50.00000         250.00 
  BORROW                                  |                            |                            | 
0007 301-07448              2531.000  TON |       4.00000      10124.00|      11.00000      27841.00|      14.00000       35434.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            | 
0008 303-07449               290.000  TON |       4.00000       1160.00|      43.00000      12470.00|      15.00000        4350.00 
  COMPACTED AGGREGATE, NO. 73             |                            |                            | 
0009 402-07432              1518.000  TON |      44.60000      67702.80|      46.00000      69828.00|      41.25000       62617.50 
  HMA SURFACE, TYPE A                     |                            |                            | 
0010 402-07435              2530.000  TON |      34.55000      87411.50|      35.00000      88550.00|      36.00000       91080.00 
  HMA INTERMEDIATE, TYPE A                |                            |                            | 
0012 718-99153                20.000  SYS |       2.50000         50.00|      40.00000        800.00|      85.00000        1700.00 
  GEOTEXTILES FOR UNDERDRAIN              |                            |                            | 
0013 732-07653                 4.000  TON |      15.00000         60.00|     100.00000        400.00|      60.00000         240.00 
  COARSE AGGREGATE, NO. 8                 |                            |                            | 
0014 801-04308                 3.000  EACH|     100.00000        300.00|     450.00000       1350.00|     450.00000        1350.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            | 
0015 801-92448                60.000  DAY |       5.00000        300.00|       3.60000        216.00|       4.00000         240.00 
  CONSTRUCTION SIGNS, MOBILE              |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 08/27/04 
                                                                                                                   PAGE : 271 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   297,905.18                                                  ROUTE : 
     CALL ORDER   : 271                     CONTRACT ID : R -27776-A                   COUNTIES : LAGRANGE        STEUBEN 
     LETTING DATE : 08/17/04  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1139301              |(2) 35-1065659              |(3) 35-1185040     
                                          |E & B PAVING, INC.          |BROOKS CONSTRUCTION COMPANY |NIBLOCK EXCAVATING, INC.     
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0016 501-05050                16.000  SYS |      58.00000        928.00|     120.00000       1920.00|     100.00000        1600.00 
  CEMENT CONCRETE PAVEMENT, REINFORCED, 6 |                            |                            | 
  IN.                                     |                            |                            | 
0017 205-06937               640.000  LFT |       1.52000        972.80|       2.38000       1523.20|       1.60000        1024.00 
  TEMPORARY SILT FENCE                    |                            |                            | 
0018 205-06932               140.000  LFT |      10.00000       1400.00|      11.00000       1540.00|       5.00000         700.00 
  TEMPORARY CHECK DAM, STRAW BALES        |                            |                            | 
0019 203-60778                        LUMP|   40500.00000      40500.00|   11102.67000      11102.67|   13100.00000       13100.00 
  GRADING                                 |                            |                            | 
0020 615-06496                52.000  EACH|      20.00000       1040.00|      35.00000       1820.00|      30.00000        1560.00 
  PARKING BARRIER                         |                            |                            | 
0021 715-05119                30.000  LFT |      73.30000       2199.00|      35.00000       1050.00|      30.00000         900.00 
  PIPE, TYPE 1, CIRCULAR, 15 IN.          |                            |                            | 
     SECTION TOTALS                       |             $    225,650.10|             $    226,298.73|                $    227,697.50 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $    225,650.10|             $    226,298.73|                $    227,697.50 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 08/27/04 
                                                                                                                   PAGE : 321 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,909,873.52                                                  ROUTE : SR 159 
     CALL ORDER   : 321                     CONTRACT ID : RS-27024-A                   COUNTIES : KNOX 
     LETTING DATE : 08/17/04  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
                                          CONTRACT TIME :   85  WORK DAYS 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 494200B 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1418333     ROGERS GROUP, INC.                                                     $  1,601,791.85     100.0000% 
   2   35-1357381     O'MARA, DAVE CONTRACTOR                                                $  1,767,535.25     110.3473% 
==================================================================================================================================== 
                                          |(1) 35-1418333              |(2) 35-1357381              |                 
                                          |ROGERS GROUP, INC.          |O'MARA, DAVE CONTRACTOR     |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   HMA RESURFACE                                                        
                                          |                            |                            | 
0001 105-06845                        LUMP|    8420.00000       8420.00|   20000.00000      20000.00| 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07038                12.000  MOS |     745.00000       8940.00|    1200.00000      14400.00| 
  FIELD OFFICE, A                         |                            |                            | 
0003 105-07577                10.000  MOS |      74.00000        740.00|      65.00000        650.00| 
  CELLULAR SERVICE                        |                            |                            | 
0004 106-03285                 1.000  DOL |       1.00000          1.00|       1.00000          1.00| 
  FAILED MATERIAL                         |                            |                            | 
0005 106-03289                 1.000  DOL |       1.00000          1.00|       1.00000          1.00| 
  QUALITY ASSURANCE ADJUSTMENT            |                            |                            | 
0006 110-01001                        LUMP|   69606.00000      69606.00|   87000.00000      87000.00| 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0007 202-02241               400.000  LFT |       3.00000       1200.00|       4.40000       1760.00| 
  GUARDRAIL, REMOVE                       |                            |                            | 
0008 202-02272               740.000  LFT |       8.00000       5920.00|       4.35000       3219.00| 
  PAVED SIDE DITCH, REMOVE                |                            |                            | 
0009 202-02278               297.000  LFT |      15.00000       4455.00|      10.00000       2970.00| 
  CURB, CONCRETE, REMOVE                  |                            |                            | 
0010 202-52710               230.000  SYS |      19.00000       4370.00|       7.40000       1702.00| 
  SIDEWALK, CONCRETE, REMOVE              |                            |                            | 
0011 202-93741                28.000  EACH|     425.00000      11900.00|     500.00000      14000.00| 
  GUARD RAIL END TREATMENT, REMOVE        |                            |                            | 
0012 203-02000               475.000  CYS |      15.00000       7125.00|      20.00000       9500.00| 
  EXCAVATION, COMMON                      |                            |                            | 
0013 203-02376                        LUMP|   12519.00000      12519.00|   19000.00000      19000.00| 
  EXCAVATION, COMMON, FOR DITCH GRADING   |                            |                            | 
0015 205-06933                 2.000  EACH|      97.00000        194.00|     105.00000        210.00| 
  TEMPORARY DITCH INLET PROTECTION        |                            |                            | 
0016 205-06937               760.000  LFT |       2.00000       1520.00|       2.00000       1520.00| 
  TEMPORARY SILT FENCE                    |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 08/27/04 
                                                                                                                   PAGE : 321 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,909,873.52                                                  ROUTE : SR 159 
     CALL ORDER   : 321                     CONTRACT ID : RS-27024-A                   COUNTIES : KNOX 
     LETTING DATE : 08/17/04  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1418333              |(2) 35-1357381              |                 
                                          |ROGERS GROUP, INC.          |O'MARA, DAVE CONTRACTOR     |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0017 211-07454               641.000  CYS |      36.00000      23076.00|      32.00000      20512.00| 
  STRUCTURE BACKFILL                      |                            |                            | 
0018 301-07448               950.000  TON |      20.00000      19000.00|      18.00000      17100.00| 
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            | 
0019 303-07449               330.000  TON |      33.00000      10890.00|      21.50000       7095.00| 
  COMPACTED AGGREGATE, NO. 73             |                            |                            | 
0020 304-07490               200.000  TON |     114.00000      22800.00|      90.00000      18000.00| 
  HMA PATCHING, TYPE B                    |                            |                            | 
0021 306-08033            104400.000  SYS |       0.33000      34452.00|       0.25000      26100.00| 
  MILLING, ASPHALT, 1 IN.                 |                            |                            | 
0022 306-08034              4950.000  SYS |       0.36000       1782.00|       0.50000       2475.00| 
  MILLING, ASPHALT, 1 1/2 IN.             |                            |                            | 
0023 306-08043              4190.000  SYS |       1.43000       5991.70|       1.50000       6285.00| 
  MILLING, TRANSITION                     |                            |                            | 
0024 401-06264                        LUMP|    5200.00000       5200.00|    2500.00000       2500.00| 
  PROFILOGRAPH, HMA                       |                            |                            | 
0025 401-07321              9020.000  TON |      34.10000     307582.00|      37.70000     340054.00| 
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                            |                            | 
0026 401-07371              9600.000  TON |      28.50000     273600.00|      35.45000     340320.00| 
  QC/QA-HMA, 2, 64, INTERMEDIATE, 12.5 mm |                            |                            | 
0027 401-07407               800.000  TON |      36.25000      29000.00|      38.75000      31000.00| 
  QC/QA-HMA, 2, 64, BASE, 25.0 mm         |                            |                            | 
0028 402-07451              3440.000  TON |      30.00000     103200.00|      37.80000     130032.00| 
  HMA, TYPE B, WEDGE AND LEVEL            |                            |                            | 
0029 405-05517                33.000  TON |     280.00000       9240.00|     280.00000       9240.00| 
  ASPHALT FOR PRIME COAT                  |                            |                            | 
0030 406-05520                65.000  TON |     100.00000       6500.00|     200.00000      13000.00| 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0031 601-01846                 5.000  EACH|    1780.00000       8900.00|    2100.00000      10500.00| 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            | 
  CURVED, 3                               |                            |                            | 
0032 601-06035                88.000  LFT |       7.15000        629.20|      11.00000        968.00| 
  GUARDRAIL, RESET                        |                            |                            | 
0034 601-92948              2728.000  LFT |       2.60000       7092.80|       4.40000      12003.20| 
  GUARDRAIL, ADJUST HEIGHT                |                            |                            | 
0035 601-94689                25.000  EACH|    2353.00000      58825.00|    3500.00000      87500.00| 
  GUARDRAIL END TREATMENT, OS             |                            |                            | 
0036 601-99105               450.000  LFT |      16.25000       7312.50|      17.50000       7875.00| 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                            |                            | 
0037 604-06070                42.000  SYS |      51.00000       2142.00|      42.00000       1764.00| 
  SIDEWALK, CONCRETE                      |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 08/27/04 
                                                                                                                   PAGE : 321 -3 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,909,873.52                                                  ROUTE : SR 159 
     CALL ORDER   : 321                     CONTRACT ID : RS-27024-A                   COUNTIES : KNOX 
     LETTING DATE : 08/17/04  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1418333              |(2) 35-1357381              |                 
                                          |ROGERS GROUP, INC.          |O'MARA, DAVE CONTRACTOR     |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0038 604-07894                28.000  SYS |     111.00000       3108.00|     157.00000       4396.00| 
  CURB RAMP, CONCRETE, A                  |                            |                            | 
0039 604-07896               151.000  SYS |     107.00000      16157.00|      95.00000      14345.00| 
  CURB RAMP, CONCRETE, B                  |                            |                            | 
0040 604-07899                17.000  SYS |     107.00000       1819.00|      96.00000       1632.00| 
  CURB RAMP, CONCRETE, E                  |                            |                            | 
0041 604-07901                10.000  SYS |     100.00000       1000.00|     180.00000       1800.00| 
  CURB RAMP, CONCRETE, G                  |                            |                            | 
0042 605-94190               100.000  SFT |      12.75000       1275.00|      10.00000       1000.00| 
  CURB PATCHING                           |                            |                            | 
0043 610-07487              1110.000  TON |      68.50000      76035.00|      62.00000      68820.00| 
  HMA FOR APPROACHES, TYPE B              |                            |                            | 
0044 615-06527                 1.000  EACH|     485.00000        485.00|    2500.00000       2500.00| 
  MONUMENT, SECTION CORNER                |                            |                            | 
0045 616-02305                74.000  CYS |     105.00000       7770.00|     153.00000      11322.00| 
  GABIONS                                 |                            |                            | 
0046 616-02320              7310.000  SYS |       1.80000      13158.00|       1.95000      14254.50| 
  GEOTEXTILES                             |                            |                            | 
0047 616-06451              4820.000  TON |      22.00000     106040.00|      24.50000     118090.00| 
  RIPRAP, UNIFORM                         |                            |                            | 
0048 621-01004                 2.000  EACH|    1000.00000       2000.00|     550.00000       1100.00| 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  SEEDING                                 |                            |                            | 
0049 621-06559               900.000  SYS |       0.60000        540.00|       0.70000        630.00| 
  MULCHED SEEDING, R                      |                            |                            | 
0050 621-06567                 2.400  MG  |       1.00000          2.40|       1.00000          2.40| 
  WATER                                   |                            |                            | 
0051 621-06575               600.000  SYS |       6.25000       3750.00|       8.80000       5280.00| 
  SODDING, NURSERY                        |                            |                            | 
0052 714-93978                44.000  LFT |     255.00000      11220.00|     275.00000      12100.00| 
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            | 
  CONCRETE, 4 FT. X 2 FT.                 |                            |                            | 
0053 715-02628                 2.000  EACH|     192.00000        384.00|     330.00000        660.00| 
  SAFETY METAL END SECTION, 6:1, 15 IN.   |                            |                            | 
0054 715-05118                 6.000  LFT |      78.00000        468.00|      50.00000        300.00| 
  PIPE, TYPE 1, CIRCULAR, 12 IN.          |                            |                            | 
0055 715-05119               652.000  LFT |      45.00000      29340.00|      24.00000      15648.00| 
  PIPE, TYPE 1, CIRCULAR, 15 IN.          |                            |                            | 
0056 715-05123               568.000  LFT |      55.00000      31240.00|      31.00000      17608.00| 
  PIPE, TYPE 1, CIRCULAR, 24 IN.          |                            |                            | 
0057 715-05125               268.000  LFT |      71.00000      19028.00|      48.50000      12998.00| 
  PIPE, TYPE 1, CIRCULAR, 30 IN.          |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 08/27/04 
                                                                                                                   PAGE : 321 -4 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,909,873.52                                                  ROUTE : SR 159 
     CALL ORDER   : 321                     CONTRACT ID : RS-27024-A                   COUNTIES : KNOX 
     LETTING DATE : 08/17/04  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1418333              |(2) 35-1357381              |                 
                                          |ROGERS GROUP, INC.          |O'MARA, DAVE CONTRACTOR     |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0058 715-05169                50.000  LFT |      92.00000       4600.00|      44.70000       2235.00| 
  PIPE, TYPE 3, CIRCULAR, 15 IN.          |                            |                            | 
0059 715-05203                50.000  LFT |      45.00000       2250.00|       9.65000        482.50| 
  PIPE, TYPE 4, CIRCULAR, 4 IN.           |                            |                            | 
0060 715-05208                 6.000  LFT |      80.00000        480.00|      21.50000        129.00| 
  PIPE, TYPE 4, CIRCULAR, 15 IN.          |                            |                            | 
0061 715-06957                50.000  LFT |      47.00000       2350.00|       9.60000        480.00| 
  PIPE, TYPE 4, CIRCULAR, 3 IN.           |                            |                            | 
0062 715-46000                 2.000  EACH|     170.00000        340.00|     215.00000        430.00| 
  PIPE END SECTION, 12 IN.                |                            |                            | 
0063 715-46030                 4.000  EACH|     318.00000       1272.00|     410.00000       1640.00| 
  PIPE END SECTION, 30 IN.                |                            |                            | 
0064 720-45030                 1.000  EACH|    1500.00000       1500.00|     680.00000        680.00| 
  INLET, E7                               |                            |                            | 
0065 720-45045                 1.000  EACH|    1930.00000       1930.00|    1250.00000       1250.00| 
  INLET, J10                              |                            |                            | 
0066 720-45055                 8.000  EACH|    1925.00000      15400.00|    1230.00000       9840.00| 
  INLET, M10                              |                            |                            | 
0067 720-45085                 1.000  EACH|    2700.00000       2700.00|    1600.00000       1600.00| 
  INLET, T14                              |                            |                            | 
0068 720-45155                 1.000  EACH|    1935.00000       1935.00|    1870.00000       1870.00| 
  INLET, M10, MODIFIED                    |                            |                            | 
0069 801-06203              6450.000  LFT |       0.80000       5160.00|       0.44000       2838.00| 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                            |                            | 
0070 801-06207              3220.000  LFT |       1.00000       3220.00|       1.20000       3864.00| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  4 IN.                                   |                            |                            | 
0071 801-06640                47.000  EACH|     100.00000       4700.00|     154.00000       7238.00| 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0072 801-06775                        LUMP|   81500.00000      81500.00|   80000.00000      80000.00| 
  MAINTAINING TRAFFIC                     |                            |                            | 
0073 805-78470               784.000  LFT |       0.40000        313.60|       0.50000        392.00| 
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                            |                            | 
0074 805-78795               280.000  LFT |       8.60000       2408.00|       9.25000       2590.00| 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            | 
0075 808-06703               753.000  LFT |       0.55000        414.15|       0.60000        451.80| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.|                            |                            | 
0076 808-06706                37.000  LFT |      10.25000        379.25|      11.00000        407.00| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 24   |                            |                            | 
  IN.                                     |                            |                            | 
0077 808-06712              8320.000  LFT |       0.13000       1081.60|       0.13000       1081.60| 
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 08/27/04 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,909,873.52                                                  ROUTE : SR 159 
     CALL ORDER   : 321                     CONTRACT ID : RS-27024-A                   COUNTIES : KNOX 
     LETTING DATE : 08/17/04  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1418333              |(2) 35-1357381              |                 
                                          |ROGERS GROUP, INC.          |O'MARA, DAVE CONTRACTOR     |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0078 808-06713             61625.000  LFT |       0.13000       8011.25|       0.13000       8011.25| 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            | 
0079 808-06714             38100.000  LFT |       0.13000       4953.00|       0.13000       4953.00| 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                            |                            | 
0080 808-75300               152.000  LFT |       2.50000        380.00|       2.75000        418.00| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  CROSSWALK LINE, 6 IN.                   |                            |                            | 
0081 808-75320                 2.000  EACH|      76.50000        153.00|      85.00000        170.00| 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            | 
0082 808-75996               683.000  EACH|       4.60000       3141.80|       5.00000       3415.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            | 
  REMOVE                                  |                            |                            | 
0083 808-75998               704.000  EACH|      19.65000      13833.60|      21.00000      14784.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            | 
0084 706-91957                50.000  LFT |      90.00000       4500.00|     100.00000       5000.00| 
  BRIDGE RAILING, THRIE BEAM              |                            |                            | 
0085 202-62420                49.000  LFT |     150.00000       7350.00|      52.00000       2548.00| 
  BRIDGE RAILING, REMOVE                  |                            |                            | 
0086 210-07562               300.000  LFT |       7.60000       2280.00|      41.00000      12300.00| 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                            |                            | 
0087 601-01522                 4.000  EACH|    1890.00000       7560.00|    1760.00000       7040.00| 
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            | 
0088 601-91147                 6.000  EACH|     375.00000       2250.00|    1980.00000      11880.00| 
  GUARD RAIL END TREATMENT, RESET         |                            |                            | 
0089 715-05019                50.000  LFT |      50.00000       2500.00|     121.50000       6075.00| 
  PIPE, TYPE 1, CIRCULAR, 36 IN.          |                            |                            | 
0090 720-45025                 1.000  EACH|    2100.00000       2100.00|    1500.00000       1500.00| 
  INLET, D6                               |                            |                            | 
0091 720-45035                 5.000  EACH|    1500.00000       7500.00|     750.00000       3750.00| 
  INLET, F7                               |                            |                            | 
0092 720-45075                 1.000  EACH|    2400.00000       2400.00|    1450.00000       1450.00| 
  INLET, R13                              |                            |                            | 
     SECTION TOTALS                       |             $  1,601,791.85|             $  1,767,535.25| 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $  1,601,791.85|             $  1,767,535.25| 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 08/27/04 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,296,510.13                                                  ROUTE : 65 
     CALL ORDER   : 341                     CONTRACT ID : RS-27596-A                   COUNTIES : JACKSON         SCOTT 
     LETTING DATE : 08/17/04  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
                                          CONTRACT TIME : 09/02/05  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 0652152 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                   $  2,263,000.00     100.0000% 
   2   35-1357381     O'MARA, DAVE CONTRACTOR                                                $  2,479,186.75     109.5531% 
==================================================================================================================================== 
                                          |(1) 35-2040801              |(2) 35-1357381              |                 
                                          |GOHMANN ASPHALT & CONSTR., I|O'MARA, DAVE CONTRACTOR     |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   ROAD REHABILITATION                                                  
                                          |                            |                            | 
0001 105-07039                12.000  MOS |    2000.00000      24000.00|    1000.00000      12000.00| 
  FIELD OFFICE, B                         |                            |                            | 
0002 105-07577                12.000  MOS |     200.00000       2400.00|     100.00000       1200.00| 
  CELLULAR SERVICE , NO. 1                |                            |                            | 
0003 105-07577                12.000  MOS |     200.00000       2400.00|     100.00000       1200.00| 
  CELLULAR SERVICE , NO. 2                |                            |                            | 
0004 105-07577                12.000  MOS |     200.00000       2400.00|     100.00000       1200.00| 
  CELLULAR SERVICE , NO. 3                |                            |                            | 
0005 105-07577                12.000  MOS |     200.00000       2400.00|     100.00000       1200.00| 
  CELLULAR SERVICE , NO. 4                |                            |                            | 
0006 106-03285                 1.000  DOL |       1.00000          1.00|       1.00000          1.00| 
  FAILED MATERIAL                         |                            |                            | 
0007 106-03289                 1.000  DOL |       1.00000          1.00|       1.00000          1.00| 
  QUALITY ASSURANCE ADJUSTMENT            |                            |                            | 
0008 110-01001                        LUMP|  368318.54000     368318.54|   93000.00000      93000.00| 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0009 304-07491               100.000  TON |      85.00000       8500.00|     100.00000      10000.00| 
  HMA PATCHING, TYPE C                    |                            |                            | 
0010 306-08032              3840.000  SYS |       1.30000       4992.00|       1.00000       3840.00| 
  MILLING, TRANSITION                     |                            |                            | 
0011 306-08033            293829.000  SYS |       0.50000     146914.50|       0.35000     102840.15| 
  MILLING, ASPHALT, 1 IN.                 |                            |                            | 
0012 401-06264                        LUMP|   15000.00000      15000.00|   10000.00000      10000.00| 
  PROFILOGRAPH, HMA                       |                            |                            | 
0013 401-07337             23782.000  TON |      30.00000     713460.00|      54.00000    1284228.00| 
  QC/QA-HMA, 5, 76, SURFACE, 9.5 mm --SMA |                            |                            | 
0014 402-07439               521.000  TON |      40.00000      20840.00|     100.00000      52100.00| 
  HMA INTERMEDIATE, TYPE C                |                            |                            | 
0015 402-07442               695.000  TON |      39.00000      27105.00|      85.00000      59075.00| 
  HMA BASE, TYPE C                        |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,296,510.13                                                  ROUTE : 65 
     CALL ORDER   : 341                     CONTRACT ID : RS-27596-A                   COUNTIES : JACKSON         SCOTT 
     LETTING DATE : 08/17/04  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-2040801              |(2) 35-1357381              |                 
                                          |GOHMANN ASPHALT & CONSTR., I|O'MARA, DAVE CONTRACTOR     |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0016 406-05520                98.000  TON |     175.00000      17150.00|     200.00000      19600.00| 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0017 506-06333              3160.000  SYS |     110.00000     347600.00|     110.00000     347600.00| 
  PCCP PATCHING, FULL DEPTH               |                            |                            | 
0018 801-06207             27639.000  LFT |       0.95000      26257.05|       1.00000      27639.00| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  4 IN.                                   |                            |                            | 
0019 801-06640                44.000  EACH|     135.00000       5940.00|     110.00000       4840.00| 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0020 801-06775                        LUMP|  145000.00000     145000.00|   80000.00000      80000.00| 
  MAINTAINING TRAFFIC                     |                            |                            | 
0021 808-06701             27640.000  LFT |       0.23000       6357.20|       0.30000       8292.00| 
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4   |                            |                            | 
  IN.                                     |                            |                            | 
0022 808-06703            116276.000  LFT |       0.23000      26743.48|       0.30000      34882.80| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.|                            |                            | 
0023 808-75245            116276.000  LFT |       0.23000      26743.48|       0.30000      34882.80| 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                            |                            | 
  IN.                                     |                            |                            | 
0024 808-75996              1549.000  EACH|       8.75000      13553.75|       5.00000       7745.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            | 
  REMOVE                                  |                            |                            | 
0025 808-75998              1549.000  EACH|      27.00000      41823.00|      30.00000      46470.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            | 
0026 105-06845                        LUMP|   12000.00000      12000.00|   10000.00000      10000.00| 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0027 201-52370                        LUMP|  206000.00000     206000.00|  170000.00000     170000.00| 
  CLEARING RIGHT OF WAY                   |                            |                            | 
0028 503-05240               600.000  LFT |      10.00000       6000.00|      10.00000       6000.00| 
  D-1 CONTRACTION JOINT                   |                            |                            | 
0029 801-06198                40.000  DAY |     400.00000      16000.00|     600.00000      24000.00| 
  PATROLLER                               |                            |                            | 
0030 303-01180               150.000  TON |      30.00000       4500.00|      20.00000       3000.00| 
  COMPACTED AGGREGATE, NO. 53             |                            |                            | 
0031 801-06710               150.000  DAY |      20.00000       3000.00|      25.00000       3750.00| 
  FLASHING ARROW SIGN                     |                            |                            | 
0032 801-09133                 2.000  EACH|    3000.00000       6000.00|    6500.00000      13000.00| 
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                            |                            | 
0033 801-01093                 8.000  EACH|    1700.00000      13600.00|     700.00000       5600.00| 
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                            |                            | 
  ASSEMBLY                                |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,296,510.13                                                  ROUTE : 65 
     CALL ORDER   : 341                     CONTRACT ID : RS-27596-A                   COUNTIES : JACKSON         SCOTT 
     LETTING DATE : 08/17/04  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-2040801              |(2) 35-1357381              |                 
                                          |GOHMANN ASPHALT & CONSTR., I|O'MARA, DAVE CONTRACTOR     |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     SECTION TOTALS                       |             $  2,263,000.00|             $  2,479,186.75| 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $  2,263,000.00|             $  2,479,186.75| 
==================================================================================================================================== 



 


